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PART 1 BIDDING  INSTRUCTIONS 
 

1. General 

 
This is a Firm Fixed Price deliverables contract in accordance the General and 
Terms and Conditions; Contract Award is contingent upon funding availability; 
Partial bidding is not allowed. 

 
2. Classification 

 
This RFP is a NATO UNCLASSIFIED document. 

 
3. Definitions 

 
(a) The “Prospective Bidder”, shall refer to the entity that has completed and 

returned the Enclosure of the transmittal letter of this RFP, and has indicated 

thereon its intention without commitment, to participate in this RFP. 

(b) The term “Bidder”, shall refer to the bidding entity that has completed a bid in 

response to this RFP. 

(c) The term Contractor shall refer to the bidding entity to whom the contract is 

awarded. 

(d) The term “Contracting Officer” designates the official who executes this RFP 

on behalf of HQ SACT. 

(e) “Contracting Officer`s Technical Representative” or “COTR” is the official who 

is appointed for the purpose of determining compliance of the successful bid, 

per the technical specifications. 

(f) The term “HQ SACT” shall refer to Supreme Headquarters Allied Command 

Transformation. 

(g) The term “ACT” shall refer to Allied Commander Transformation. 

(h) The term “NATO”, shall refer to the North Atlantic Treaty Organisation. 

(i) The term “days” as used in this RFP shall, unless otherwise stated, be 

interpreted as meaning calendar days. 

(j) The term “Habitual Residence”, means HQ SACT, Norfolk, Virginia, VA 23511. 
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4. Eligibility 

 
This RFP is open to companies: 
(a) Established in a North Atlantic Treaty Organisation Alliance member nation. 

(b) Working in the required field of study and legally authorised to operate in the United 

States of America, at the time of bidding. 

(c) Has performed the desired past performance including size, cost and scope, as 

described in this RFP. 

(d) All proposed key personnel on this requirement must be citizens of a NATO 

member nation. 

 
5. Duration of Contract 

 
(a) The contract awarded shall be effective upon date of award. 

 
(b) Period of Performance: Base Period is award – 31 December 2020   

 
6. Exemption of Taxes 

 
(a) In accordance with the agreements (Article VIII of the Paris Protocol dated, 25 

August 1952) goods and services under this contract are exempt from taxes, duties 

and similar charges. 

7. Amendment or Cancellation 

 
(a) HQ SACT reserves the right to amend or delete any one or more of the terms, 

conditions or provisions of the RFP prior to the date set for bid closing. A solicitation 

amendment or amendments shall announce such action. 

(b) HQ SACT reserves the right to cancel, at any time, this RFP either partially of in its 

entirety. No legal liability on the part of HQ SACT shall be considered for recovery 

of costs in connection to bid preparation. All efforts undertaken by any bidder shall 

be done considering and accepting, that no costs shall be recovered from HQ 

SACT. If this RFP is cancelled any/all received bids shall be returned unopened, per 

the bidder’s request. 

 
8. Bidder Clarifications 

 
(a) Prospective Bidders should seek clarification at their earliest convenience. Any 

explanation regarding the meaning or interpretation of this RFP, terms, clause, 

provision or specifications, shall be requested in writing, from the Contracting 
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Officer. The Contracting Officer must receive such requests for clarification no later 

than 10 calendar days prior to the bid closing date. 

 
              (b) In  lieu  of a bidder’s conference,  HQ  SACT invites bidders  to  submit initial  

technical questions not later than 31 July 2020. 

 
(c) Information in response to all inquiries / requests for clarification to a prospective 

bidder shall be furnished to all prospective bidders at the following link: 

http://www.act.nato.int/contracting as a Question and Answer addendum. All such 

addendums and any necessary solicitation amendments shall be incorporated into 

this RFP. Oral Interpretations shall not be binding.   

 
9. Bid closing date 

 
Bids shall be received at HQ SACT, Purchasing and Contracting Office, no later than 
17 August 2020, 0900 hours, Eastern Standard Time, Norfolk, Virginia, USA. No 
bids shall be accepted after this time and date. 

 
10. Bid Validity 

 
Bids shall be remain valid for a period of one hundred and twenty days (120) from the 
applicable closing date set forth within this RFP. HQ SACT reserves the right to request 
an extension of validity. Bidder shall be entitled to either grant or deny this extension of 
validity; HQ SACT shall automatically consider a denial to extend the validity as a 
withdrawal of the bid. 

 
11. Content of Proposal 

 
The proposal shall consist of electronic copies only, A) e-mailed as one single 
PDF file version for the technical proposal and B) e-mailed as one single PDF file 
version for the price proposal.   Both the technical and price proposal are 
required no later than 17 August 2020, 0900 hours, Eastern Standard Time, 
Norfolk, Virginia, USA.  No hard copy proposals will be accepted.

http://www.act.nato.int/contracting
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A table of contents for the entire proposal  
 

(a) The bidder’s full name address, Point of Contacts, Telephone, Fax number and 

Internet site,  

(b) Compliance statement (See Enclosure #1); 

(c) Provision of administrative and technical volumes 

(d) Compliance criteria, (See Annex A to Statement of Work). 

(e) Past performance (See Enclosure #2) 

(f) Company price proposal (Enclosure #3) 
 

12. Proposal Submission 
 

(a) Proposals shall be submitted in a two separate PDF documents, one containing 

the Technical volume and one containing the Price volume, each e-mailed 

separately. The subject of the e-mail shall cite RFP Solicitation reference 

number and identify if it is the technical or price volume.   The electronic 

proposal submission is required to the assigned Contracting Officer, prior to the 

established bid closing date and time.  It is the sole responsibility of the 

company to confirm receipt of both the technical and price volumes prior 

to the deadline. Allow sufficient time in your submission should you 

encounter e-mail size challenges.   

(b) Price proposals shall be in U.S. Dollar currency. Contractor may request 

payment post award in alternate currency based on agreed conversion rate. 

(c) Prices shall be on a Firm Fixed Price Basis and include any relevant discount 

schedule. 

(d) It is the sole responsibility of the interested company to review any Q & A that 

may be issued in support of this solicitation, prior to bid submission. 

(e) No oral bids or oral modifications or telephonic bids shall be considered. 
(f) It is the ultimate responsibility prior to submission that all proposal submissions 

are reviewed to ensure they meet the technical and administrative 

specifications and that offers meet the limitations and expressed conditions. 

 
13. Late Proposals 

 
(a) It is solely the bidder`s responsibility that every effort is made to ensure that 

the proposal reaches HQ SACT prior to the established closing date and time. 

All late bids shall be returned to the offering company unopened. Only if it can 
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be unequivocally demonstrated that the late arrival of the bid package was the 

result of NATO staff negligence (mishandling) shall the bid be considered. 

(b) A delay in an e-mail exchange due to server or size restrictions does not 

constitute a delay by NATO. 

 
14. Bid Withdrawal 

 
A bidder may withdraw their bid up to the date and time specified for bid closing. 
Such a withdrawal must be completed in writing or facsimile, with attention to the 
HQ SACT Contracting Officer.   

 
15. Bid Evaluation 

 
(a) The evaluation of bids and determination as to the responsiveness and 

technical adequacy or technical compliance, of the products or services 

requested, shall be the responsibility of HQ SACT. Such determinations shall 

be consistent with the evaluation criteria specified in the RFP. HQ SACT is not 

responsible for any content that is not clearly identified in any proposal 

package. 

(b) Proposals shall be evaluated and awarded to the company that represents the 

best opportunity for successful delivery at the lowest cost to NATO.    The 

following factors are considerations; 

 
i. Successful administrative submission of bid packages as listed 

in this RFP. 

ii. Successful evaluation of technical understanding, approach, 

and team structure using the following confidence ratings: 
HIGH 

CONFIDENCE 

NATO has high level of confidence that the 

Offeror understands the requirement, proposes a 

sound approach, skilled team, and will be 

successful in performing the contract with little or 

no NATO intervention. 

MEDIUM 

CONFIDENCE 

NATO has medium level of confidence that the 

Offeror understands the requirement, proposes a 

sound approach, and will be successful in 

performing the contract with some NATO 

intervention. 

LOW 

CONFIDENCE 

NATO has low level of confidence that the 

Offeror understands the requirement, proposes a 

sound approach, skilled team, and will be 

successful in performing the contract even with 

NATO intervention. 
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(c) Successful cost price criteria (Lowest Price among Offeror’s with High 

Confidence rating ). 

(d) Acceptance of HQ SACT General Terms and Conditions. 

 

16. Proposal Clarifications 
 

During the entire evaluation process HQ SACT reserves the right to discuss any 
bid with the order to clarify what is offered and interpretation of language within the 
bid, to resolve in potential areas of concern. 

 
17. Award 

 
HQ SACT intends to award a firm fixed price contract to the Offeror whose 
proposal(s) represents the best opportunity for successful delivery at the lowest 
cost to NATO HQ SACT will collect information from references provided by the 
Offeror in regard to its past performance. Contractors must provide authorization 
to contact references.  HQ SACT reserves the right to negotiate minor deviations 
to the listed General and Special Terms and Conditions to this RFP. 

 

18. Communications 

 
All communication related to this RFP, between a prospective bidder and HQ 
SACT shall only be through the nominated HQ SACT Contracting Officer. 
Designated contracting staff shall assist the HQ SACT Contracting Officer in the 
administrative process. There shall be no contact with other HQ SACT personnel 
in regards to this RFP. Such adherence shall ensure Fair and Open Competition 
with equal consideration and competitive footing leverage to all interested parties. 

 
19. Point of Contact is: 

 
Tonya Bonilla, ACT Contracting Officer, 757-747-3575, tonya.bonilla@act.nato.int or  
Catherine Giglio, ACT Contracting Officer, 757-747-3575, Catherine.gigilo@act.nato.int.  

 

All correspondence shall be forward to: 

 
HQ SACT, BUDFIN BRANCH 
Purchasing & Contracting, Contracting Officer 
RFP-ACT-SACT-20-71 
7857 Blandy Road, Suite 100, Norfolk, VA, U.S.A. 

mailto:tonya.bonilla@act.nato.int
mailto:Catherine.gigilo@act.nato.int
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(The label below is to be completed by the bidder and affixed to the exterior envelope; parcel or package mailed or deliver 
to ACT) 

SEALED BID TO RFP-ACT-SACT-20-71 
(To be opened by Contract Awards Committee (CAC) Only 

Sender:     

 
 

 

HQ SACT 

RFP-ACT-SACT-20-71 

ATTN:  Tonya Bonilla / Catherine 
Giglio 

7857 Blandy Road, Suite 100, 

Norfolk, VA 23551-2490 U.S.A 
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Enclosure 1 
 

COMPLIANCE STATEMENT TO SEALED BID RFP-ACT-SACT-20-71 
It is hereby stated that our company has read and understands all documentation issued 
as part of RFP-ACT-SACT-20-71. Our company proposal submitted in response to the 
referenced solicitation is fully compliant with the provisions of RFP-ACT-SACT-20-71 and 
the intended contract with the following exception(s); such exemptions are considered 
non substantial to the HQ SACT solicitation provisions issued. 

 
Clause Description of Minor Deviation. 

 

------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 
------------------------------ -------------------------------------------------------------- 

(If applicable, add another page) 

Company:   Signature:    

Name & Title:   Date:    
 

Company Bid Reference:    
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Bidder’s proposal must be based on full compliance with the terms, conditions and 
requirements of the RFP and all future clarifications and/or amendments. The bidder may 
offer variations in specific implementation and operational details provided that the 
functional and performance requirements are fully satisfied. In case of conflict between the 
compliance statement and the detailed evidence or explanation furnished, the detailed 
evidence/comments shall take precedence/priority for the actual determination of 
compliance. Minor or non-substantial deviations may be accepted. Substantial changes 
shall be considered non responsive. 
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Enclosure 2 
 

PAST PERFORMANCE INFORMATION FORM 
 

(a) Contracting Agency: 

(b) Contract No: 

(c) Type of Contract (Firm Fixed Price, IDIQ, Requirements): 

(d) Title of Contract: 
 

(e) Description of Work Performance and Relevance to Current Acquisition (Type of 

facility, capacity, estimated patronage, summary of staff used): 

(f) Contract Dollar Amount: 
 

(g) Period of Performance: 
 

(h) Name, Address, Fax and Telephone No. of Reference: 
 

(i) Indicate Whether Reference Acted as Prime or Sub-contractor: 
 

(j) Comments regarding compliance with contract terms and conditions: 

(k) Complete Contact Information for client: 

(l) Permission to contact client for reference: Yes/ No 

Name/Signature of Authorized Company Official 
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Enclosure 3 

 
RFP-ACT-SACT-20-71 SEALED BID PRICE PROPOSAL 

COMPANY NAME: ABC, Inc 
ADDRESS: Street, 

City, Post code 
 

TO: Chairman of Supreme Allied Commander Transformation, (HQ SACT) 
Contracts Award Committee. 
ATTN:  Tonya Bonilla/Catherine Giglio 
7857 Blandy Road, Suite 100 
Norfolk, VA 23551 

 
Please verify and acknowledge propriety of above, by duly completing signatures below. 
Authorizing Company Official: 
Printed Name:    
Position:   
Title:    

 

Authorizing Company (Signature): ---------------------------------, Date: -----------------. 
Company name Witness Official: 
Printed Name:    
Position:   
Title:    

 

Witness Signature: ----------------------------------------------------------, Date ----------- 
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RFP-ACT-SACT-20-71 

Proposed rates must be fully “loaded” [G&A, O/H etc.], however they must not include per diem (meals & 
lodging) and travel. Travel (and related expenses) will not be covered under this contract, but handled 
separately in accordance with the ACT Financial Manual. 

 
SUBJECT: RFP-ACT-SACT-20-71 Sealed Bid Price Proposal 

 

Please find on behalf of Insert: Company Name to provide HQ SACT with services (collectively referred as “ITEMS”), 
subject to the provisions, terms and conditions stated in RFP ACT-SACT-20-71 and the “Insert : Company Name 
Technical proposal”, submitted in accordance with solicitation provisions. 

 
 

HQ SACT 
  
Price per Sprint 

Agile Software Development – DCS MVP $ 
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Please verify and acknowledge propriety of above, by duly completing signatures below. 

Authorizing Company Official: 
Printed Name:    
Position:   
Title:    

 

Authorizing Company (Signature): ---------------------------------, Date: -----------------. 

 
 

Company name Witness Official: 
Printed Name:    
Position:   
Title:    

 

Witness Signature: ----------------------------------------------------------, Date ----------- 



 

 

AGILE DEVELOPMENT FOR 

DCS-Enabled Web Conferencing Service Minimum Viable Product 

(DEWC MVP) 

 

Background 

Acknowledging that data is a critical resource for ensuring information and decision 
superiority, Data Centric Security (DCS) facilitates the establishment of a seamless 
and secure data management environment across the Alliance Federation which is 
applicable to all Alliance Federation operations, missions and ICT infrastructures. 
DCS will enhance the vital capability of the Alliance Federation to control and protect 
NATO information and collaborate securely, efficiently and effectively with partners 
across multiple security domains. 
NATO has been working in the area of DCS since 2007 under the auspices of 
Information Exchange Gateways (IEG), Object Level Protection (OLP) and Content-
based Protection and Release (CPR). This work has culminated in a number of 
significant developments with respect to Proof-of-Concepts, NATO standards and 
guidance documents, feasibility studies and operational capabilities. This includes: 
 

 NATO Labelling Standards: STANAGs 4774, 4778 and 5636; 

 End-Point Labelling Clients: JChat and Microsoft Office Plug-Ins; 

 Labelling Services: Metadata Binding Service and Metadata Transformation 
Service prototypes; and, 

 Protection Policy Enforcement Services: Medium and High Assurance 
Guards, Sanitisation and Redaction prototypes, Object Level and Attribute 
Based Encryption Proof-of-Concepts. 

 
This work was primarily focused on protecting, controlling and sharing finite data i.e. 
data of a known structure and size. With knowledge of the data structure, fine-
grained granular labelling can be realized. Standardized metadata, particularly 
related to confidentiality (sensitivity), can be bound to well-defined portions of the 
data i.e. a paragraph in a document, facilitating operational agility and resource 
efficiency supported by automatic redaction and sanitization upon access, transfer or 
release of the document. Figure 1 below demonstrates such a DCS use case. 
 

 

Figure 1: Granular Labelling DCS Use Case Supported by Automatic Sanitization 
and Redaction. 



 

 

 
During the Alliance consultation process, both in peacetime and during military 
operation, remote web conferencing becomes an increasingly important and 
mission-critical operational service. One of the significant challenges faced to date is 
how to enhance the protection of non-finite streaming data through the application of 
binding trusted standardized metadata to that data stream. The application of binding 
trusted standardized metadata to a data stream is a key enabler for facilitating this 
mission critical service amongst partners in different security domains both 
supporting the principles of ‘responsibility-to-share’ balanced with the ‘need-to-know’. 
As the sensitivity level (represented by the trusted standardized metadata that is 
bound to the stream) is known, protection policy enforcement services, such as 
guards or gateways, can deny transfer of the stream (automatically redacting the 
web conference in real-time) to those participants who do not have the ‘need-to-
know’ for the duration that the stream  at that sensitivity level. In this way, it will be 
possible to maximise attendance at a meeting, whilst ensuring that 
participants/organizations only see or hear the information they are cleared for. 
 

Scope 

The 2020 TIDE Hackathon Proofs-of-Concept (PoCs) were developed to support the 
dynamic assessment of the sensitivity level for an audio stream and enforce whether 
a user, based on their clearance, was redacted from or re-joined to the stream. The 
winning PoC used keywords as the mechanism for switching sensitivity level, pre-
configured by the Conference Organizer, that were used to dynamically identify the 
current sensitivity of the audio streams. This PoC provided speech-to-text 
functionality to make available, for each of the users on the conference, an auto-
redacted transcript of the audio stream. A graphical user interface (GUI) illustrating 
the current sensitivity level of the audio stream and the current users participating at 
that sensitivity level, along with keyword grouping to sensitivity level was developed 
for use by the Conference Organizer. 
 
The winning PoC was designed to support Voice over Internet Protocol (VoIP) using 
Session Initiation Protocol (SIP), therefore, allowing users to participate with existing 
Internet Protocol (IP) infrastructures and standard VoIP-based clients on mobile 
phones, tablets or laptops. The clients connected to the modified SIP server (based 
on the open source multimedia communication library PJSIP). The speech 
recognition engine, used for dynamically determining the sensitivity level of the audio 
stream and creating the auto-redacted transcript was modelled on Mozilla 
DeepSpeech and Google TensorFlow technology. Finally the Conference Organizer 
SIP-based client was developed using the PJSUA reference implementation for 
PJSIP. 

Initially starting by examining and reusing the 2020 TIDE Hackathon outputs (from all 
POCs, and in particular the winning POC), the scope of this requirement is for the 
Contractor to deliver a DEWC MVP (Data Centric Security-enabled Web 
Conferencing Service Minimum Viable Product). The preceding high-level 
requirements must be met in order to fulfill the objectives of this requirement and 
may be refined adaptively over the course of the effort to continuously meet specified 
user needs. User needs will be prioritized based on operational value and technical 
dependencies in the product backlog. 



 

 

Performance Objectives 

HQ SACT is seeking the creation of a DEWC MVP. This MVP will allow multiple 
users from multiple security domains to collaborate seamlessly and interactively (to 
the level of sensitivity that they are cleared to) using web conferencing technology. 
To do so, it will meet evolving requirements while leveraging Agile best practices in 
software development including, but not limited to, open source technology, human-
centered design, and with an extensible infrastructure and robust communication 
between the product sponsor and the project team. 

Based on 2020 TIDE Hackathon Proofs-of-Concept (PoCs), a minimum viable first 
release is expected within the first 4 weeks under this contract. It is HQ SACT’s 
desire that 2020 TIDE Hackathon winning Proof-of-Concept (PoC) features are 
included to the greatest extent possible in this first release. Release after release, 
the MVP, which emerges out of user testing, must converge within the scope 
described below. 

NATO DCS context and objectives 

NATO DCS will follow an evolutionary, incremental approach that progressively 
facilitates improved data control, sharing and protection. As such, the NATO DCS 
Vision and Strategy identifies three major Maturity Levels, each requiring a specific 
technology to meet the objectives of each Maturity Level. The scope for the DCS-
Enabled Web Conferencing Service MVP is primarily targeted at DCS Maturity level 
2. In particular the development of the DEWC MVP needs to be cognizant of the 
NATO DCS-2 technical objectives provided in  
Table 1. 

 

Table 1: NATO DCS-2 Technical Objectives 

DCS 2 
Technical 
Objective 

Description 

DCS-2-1 Labelling STANAGs-compliant trusted binding of metadata to 
non-finite data streams 

DCS-2-2 User-friendly security policy management 

DCS-2-3 Support federated identity and access management 
mechanisms 

DCS-2-4 Distributed Protection Policy Enforcement with Guard 
capability for information exchange based on standardized 
confidentiality labels 

 
Figure 2 illustrates the cross domain DCS use case intended to be met by the MVP 
whereby multiple users from multiple security domains can collaborate seamlessly 
and interactively (to the level of sensitivity that they are cleared to) using web 
conferencing technology. 
 



 

 

 
Figure 2: DCS Cross Domain Web Conferencing Use Case 

Product objectives 

The MVP will be developed to meet the objectives captured in Table 2. 
Table 2: DEWC MVP Objectives 

Objective  Description 

MVP-1 Provide a human-to-human simulated cross security domain DCS-
Enabled Web Conferencing Service MVP for voice, video and text 
collaboration. 

MVP-2 Improve usability of DCS-Enabled Web Conferencing Service MVP for 
Conference Organizer to arrange, host, invite participants, schedule, 
classify and redact the web conference. 

MVP-3 Improve usability of DCS-Enabled Web Conferencing Service MVP for 
Users to participate in web conferences. 

MVP-4 Improve the security posture of the DCS-Enabled Web Conferencing 
Service MVP by implementing federated access to the web 
conference. 

MVP-5 Improve the security posture of the DCS-Enabled Web Conferencing 
Service MVP by integrating use of sensitivity levels with standardized 
NATO Labelling STANAGs. 

MVP-6 Improve the security posture of the DCS-Enabled Web Conferencing 
Service MVP by using standardized security policy formats to build 
machine-learning models. 

MVP-7 Support the DCS principle of maximum re-use by unifying DCS-
Enabled Web Conferencing Service MVP based on NATO and open 
standards, widely available technology and existing infrastructure. This 
also includes integration with available NATO prototypes in the areas 
of federated identity and access management and protection policy 
enforcement services supporting standards-based access control and 
sanitization and redaction. 

MVP-8 Provide a description for human-to-human cross security domain 
DCS-Enabled Web Conferencing Service MVP for video, text and 
voice collaboration. 



 

 

 
MVP Enhancements compared to Hackathon PoC 

Overall objective for DEWC MVP is to offer the same experience as provided by 
current best web conferencing tools and practices, and to add to it DCS 
interoperable features as drafted and demonstrated by Hackathon PoCs. 
Table 3 specifies capability enhancements to be offered by the MVP on top of the 
Hackathon PoC mapped to DCS Objectives and MVP Objectives specified above. 
NATO standards related to DCS and mentioned below are available on 
https://tide.act.nato.int/tidepedia/index.php/Data_Centric_Security 

Table 3: DEWC MVP Capability Enhancements 

Capability 
Enhancement  

Description Mapped 
Objectives 

CPE-1 Provide audio conferencing between two or more 
security domains with different sensitivity levels or 
governed by different security policies based on 
VoIP using SIP. 

MVP-1 

CPE-2 Provide video conferencing between two or more 
security domains with different sensitivity levels or 
governed by different security policies based on 
SIP. 

MVP-1 

CPE-3 Provide instant messaging between two or more 
security domains with different sensitivity levels or 
governed by different security policies based on 
SIP. 

MVP-1 

CPE-4 Provide the capability to switch sensitivity levels 
during the web conference. The mechanisms for 
doing this will be threefold: 

1) Based on an enhanced Artificial Intelligence 
(AI) model for auto-redaction capability; 

2) Conference Organizer selecting the 
appropriate sensitivity level; and, 

3) User participating can select the sensitivity 
level (that they are cleared to select) when 
messaging other Users within the web 
conference. 

MVP-2 
MVP-3 
MVP-6 

CPE-5 Define sensitivity levels used for developing AI 
models and for setting within the web conference to 
be chosen from a standardized Security Policy 
Information File (SPIF) format as specified in 
STANAG 4774. Switching of sensitivity levels takes 
into account the classification and releasibility 
partners/organizations. 

DCS-2-2 
MVP-5 
MVP-6 

CPE-6 Provide Conference Organizer with the ability to 
invite Users to web conferences and schedule 
meetings. 

MVP-2 

CPE-7 Provide Conference Organizer with the ability to set 
the minimum sensitivity level for the web 
conference. This allows users to be denied access 
to the web conference if: 1) a user cannot be 

MVP-2 

https://tide.act.nato.int/tidepedia/index.php/Data_Centric_Security


 

 

authenticated; or 2) a user does not have the 
appropriate clearance. 

CPE-8 Provide Conference Organizer with the ability to 
present to other Users participating in the web 
conference. 

MVP-1 
MVP-2 

CPE-9 Provide the ability to support multiple languages 
(English and French as a minimum). 

MVP-2 
MVP-3 

CPE-10 Enable Conference Organizer to generate audio and 
video transcripts redacted for each User 
participating in the web conference once finished. 

MVP-2 
MVP-3 

CPE-11 Provide the ability to auto-generate redacted audio 
and video transcripts and automatically distribute to 
each User participating in the web conference once 
finished. 

MVP-2 
MVP-3 

CPE-12 Add support for User participating in a web 
conference to visualize maximum sensitivity level for 
that web conference. 

MVP-3 

CPE-13 Enhance User experience when redacted from the 
web conference. 

MVP-3 

CPE-14 Define use of federated user authentication and 
authorization to support interoperability compliant 
with NATO standards. 

DCS-2-3 
MVP-4 

CPE-15 Enhance federated user authentication integrating 
with existing NATO capabilities. 

DCS-2-3 
MVP-4 
MVP-7 
 

CPE-16 Define use of sensitivity levels based on NATO 
Labelling standards to support auto-redaction of 
video, audio and messaging within a web 
conference.  

DCS-2-1 
DCS-2-4 
MVP-5 

CPE-17 Enhance protection policy enforcement and 
redaction capability integrating with existing NATO 
capabilities. 

DCS-2-1 
DCS-2-4 
MVP-5 
MVP-7 

CPE-18 The DCS-Enabled Web Conferencing Service MVP 
is based on Open Source technology. 

MPV-7 

CPE-19 The DCS-Enabled Web Conferencing Service MVP 
User capability is widely usable on different devices 
including laptop computers and mobile phones (iOS 
/ Android). 

MVP-7 

CPE-20 The DCS-Enabled Web Conferencing Service MVP 
shall be deployable on the Docker containers 
infrastructure hosted on the Innovation Lab Amazon 
Web Service (AWS) cloud environment. 

MVP-7 

CPE-21 The DCS-Enabled Conferencing Service MVP is 
accessible through the Innovation Lab domain 
schema for production, staging and development 
branches. 

MVP-7 

CPE-22 Develop Binding Mechanism/Profile for associating DCS-2-1 



 

 

standardized metadata to non-finite audio/video 
streams to facilitate interoperability within a 
federation.  

MVP-8 

CPE-23 Further develop the Binding Mechanism/Profile to 
cryptographically protect the integrity, authenticity 
and non-repudiation of associating standardized 
metadata to non-finite audio/video streams to 
facilitate trusted interoperability within a federation. 

DCS-2-1 
MVP-8 

 

Constraints 

Contractor shall adhere to Web Design Standards or other development standards 
as developed by the team. Work will be conducted in two-week sprints and reviewed 
at the end of each sprint for acceptability before moving on. The contractor and HQ 
SACT may mutually agree to alter sprint length as needed. 

The offered solution must: 

 Be deployable on the Docker containers infrastructure hosted on the 
Innovation Lab Amazon Web Service (AWS) cloud environment. 

 Use Innovation Lab GitLab Hosting development environment for Continuous 
Integration/Continuous Delivery/Continuous Deployment (CI/CD/CD), 
including source code hosting.  

 Be accessible through Innovation Lab domain schema for production, staging 
and development branches 

 Use Open Source technology 

The Contractor shall : 

a. Create/update a set of “user stories”, each of which is a high-level definition of a 
requirement, containing just enough information so that the developers can 
produce a reasonable estimate of the effort to implement it 

b. Create/update the “backlog” of user stories, which together represent the 
products (or “features”) necessary to implement the system and which address all 
aspects of the WBS:  

i. Each user story should be testable, with a clearly stated test plan and 
expected results 

ii. Each user story has a clear definition of “done”, i.e. what acceptance criteria 
must be met to consider the user story completed 



 

 

iii. Each user story should generally be discrete enough to be able to complete it 
during the course of one sprint 

iv. Each user story is broken down into tasks which comprise the total feature 

c. Prioritise the user stories in the backlog, in coordination with the “Product 
Owner”, who is the focal point for the project. 

d. Estimate the effort involved in developing and testing each user story (or at least 
the most highly prioritised ones), and identify which will be achieved in the next 
sprint 

e. During the course of the sprint, develop and test the products identified for that 
sprint 

f. During the course of the sprint, meet frequently (preferably a daily “stand up”) 
with both the development team and the Product Owner to discuss progress and 
issues 

g. At the end of the sprint, demonstrate the completed product(s)– along with the 
successfully executed test cases –at which time the Product Owner, accepts (or 
not) the products developed during the sprint; these are then considered done. 

Roles and Responsibilities 

Contracting Officer (CO) 

The Contracting Officer (CO) is responsible for monitoring for contract compliance, 
contract administration, and cost control and for resolving any differences between 
the observations documented by HQ SACT and the contractor. The CO will 
designate, at a minimum, one (1) CO’s Technical Representative as the authority for 
performance management, based on the complexity of the services measured, as 
well as the contractor’s performance. 

Product Lead 

The Contractor shall provide a Project Lead as the primary point of contact for the 
coordination between the contractor, the Product Owner, as well as the CO and 
COR / ACOR. The Project Lead’s responsibilities include: 

 Coordination with the contracting organization’s program office to enable 
timely problem resolution, 

 Properly aligning staffing requirements 

 Facilitating product reporting in line with Agile delivery methods Per Agile 
development principles, the Contractor’s Project Lead will be expected to 
work with the Product Owner and Scrum Master to develop Product / Sprint 
plans and reporting in line with Agile delivery approaches. 



 

 

Product Owner (PO)   

The Product Owner is the project’s key stakeholder and is from ACT. The PO shall 
be responsible for having a vision of what product team wishes to build, and convey 
the vision to the contractor’s scrum or development team. The PO’s responsibilities 
include, but are not limited to, the following: 

Owning the Product Backlog: The PO is responsible for owning and prioritizing the 
Product backlog, containing a list of features descripting desired functionality of the 
product.  

Providing clarification on requirements during Agile ceremonies: Working with 
the Scrum Master, the PO shall hold recurring backlog refinement sessions to 
continuously refine and prioritize requirements and decision-making during sprint 
planning and implementation. The PO shall ensure the sprint backlog is created with 
the highest priority work to deliver the product.  

User Acceptance Review: The Product Owner shall work with the COTR to inspect 
and accept / approve Contractor work delivered each sprint. 

Scrum Master 

The Contractor shall provide a Scrum Master as the primary facilitator for the 
coordination between the contractor Development team and ACT customer team 
members, in particular ACT Product Owner. 

The Scrum Master is responsible for facilitating Agile ceremonies and discussions 
among development and customer team members. They are responsible for 
coaching the team on the Scrum processes and removes impediments for the team. 
Scrum Master Role activities include, but are not limited to, the following: 

Facilitate Scrum Meetings: The Contractor is to coordinate and facilitate scrum 
meetings, such as, Sprint planning, Backlog Refinement, Sprint Reviews and Sprint 
Retrospectives and provide just enough records. 

Team Performance and Metrics: the Contractor works with product leadership and 
the team to define relevant metrics that are formulated and utilized for meeting 
project objectives. 

Team Coaching and Coordination: When appropriate, the Scrum Master shall plan 
and coordinate trainings and coaching for the team on the Scrum processes. The 
Scrum Master serves the Product Owner Ensuring the Product Owner knows how to 
arrange the Product Backlog to maximize value.



 

 

Deliverables 

The Contractor is required to provide the following deliverables within the designated timeframes: 

 

  

Section(s) Deliverable Due Date Delivery Method 

# Product Backlog Beginning of each sprint 
Version-controlled electronic / visual board accessible via web (e.g. 
Gitlab, JIRA, Trello, etc.) - must be hosted or mirrored in Innovation 
Lab Gitlab development environment. 

# Design Deliverables 
End of every applicable 
sprint 

Mock ups and / or design files (if applicable) or design changes 
reflected in the Development Prototype - must be hosted or mirrored 
in Innovation Lab Gitlab development environment. 

# MVP Releases 
End of second sprint, and 
every sprint 

Deployed on the Docker containers infrastructure hosted on the 
Innovation Lab Amazon Web Service (AWS) cloud environment. 
There can be several deployed versions at same time (e.g. staging, 
development, …) 

# Reports 
One business day after each 
sprint 

Demo of product increment, Sprint performance metrics, etc. 

# 
Code Repository of 
Product - Version 
controlled 

End of every applicable 
sprint  and end of call order 

Version-controlled Open Source product repository that will remain in 
ACT Innovation Lab Gitlab development environment, including at 
least: 

 Open source product branches 

 Version-controlled Development history (e.g. backlog, issues, 
discussions, …) 
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Review and Acceptance 

HQ SACT and Contractor define acceptance of the deliverables as follows: 

Deliverable passes all new automated and manual acceptance tests that were 
defined before the most recent iteration. Deliverable passes all prior automated and 
manual acceptance tests, verifying that no regression has occurred. Deliverable 
conforms to the “definition of done” that was defined before the iteration. 

The customer/PO will have a period of one week within an iteration (“Evaluation 
Period”) after increments of a deliverable have been provided to verify that the 
Deliverable or part thereof is not deficient per acceptance criteria. The PO should 
notify Contractor prior to the expiration of the relevant Evaluation Period if the 
Deliverable or part thereof is deficient in any material respect (a “Nonconformity” 
pursuant to the definition of done or acceptance criteria agreed upon by the 
parties). The Contractor will correct such Nonconformity as soon as reasonably 
practical but no longer than the length of one iteration whereupon. HQ SACT will 
receive an additional Iteration period (“Verification Period”) commencing upon its 
receipt of the corrected Deliverables or part thereof to verify that the specific Non-
conformity has been corrected. The Contractor will also deliver the release test plan 
which is a step by step walkthrough of the functionality in the release and allows the 
user community to make notes and comments regarding how that functionality can 
be improved and made more useable or defect-free. The Contractor shall work to 
correct all errors and increase usability. Comments that are delivered within 10 days 
of the release walkthrough shall be included in the subsequent deliverable/release. 

 

Contract Type and Period of Performance 

Type of Contract 

This is a Firm Fixed Priced Deliverables contract in accordance with the 

General Terms and Conditions; as such, it is a Level of Effort contract with a 

maximum limit or fraction thereof as set forth in this Statement of Work. All 

employer responsibilities for the Contractor Personnel performing under this 

Contract shall lie with the Contractor. 

Period of Performance (POP) Period of Performance. The period of 
performance for the base period is contract award - 31 December 2020. 

Place of Performance Contractor Facility 
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Annex A 
The contractor team is expected to have the following knowledge and experience. 
 

 Specific Knowledge of web conferencing capabilities and protocols; 

 Detailed knowledge of Identity and Access Management (IdAM) policies, 

standards and industry trends; 

 Knowledge of Docker containers infrastructures hosted on Cloud 

environment (e.g. Amazon Web Service - AWS);  

 Detailed knowledge with specific security areas including Public Key 

Infrastructure (PKI), X.509, and products. Knowledge of the Interim NATO 

PKI would be beneficial; 

 Detailed knowledge about NATO DCS standards and specifications would be 

beneficial (documentation available on 

https://tide.act.nato.int/tixdepedia/index.php/Data_Centric_Security): 

o NATO Confidentiality Label Syntax specifications, profiles and 

emerging standards; 

o NATO Metadata Binding Mechanism specifications, profiles and 

emerging standards; 

o NATO Core Metadata Specification, profiles and emerging standards; 

o NATO C&I Agency work in the areas of Information Exchange 

Gateways(IEG),Object Level Protection (OLP), Content Protection 

and Release (CPR) and DCS. 

 Ability to independently produce and edit technical documentation and 

scientific reports in English; 

 Detailed Knowledge of SCRUM agile methodology; 

 Excellent communications skills. 

 
 
Resumes are expected for all key personnel proposed to complete this work.  
Evaluation shall be based on the qualifications of the team as a whole. 
 

https://tide.act.nato.int/tidepedia/index.php/Data_Centric_Security
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Annex B to Statement of Work for DCS MVP Agile Development 
 

 
 

Bidder Name    
 

Candidates Name    
  
 
Item High Medium Low 

  
The Core Team - 
 

 The Core Team proposes a 
Product Lead and Scrum 
Master. 

 The proposed team 
demonstrates knowledge 
and experience in 
accordance with Annex A. 

 The proposed team 
demonstrates a strong 
background in SCRUM 
Agile methodology. 

 The proposed team 
demonstrates strong 
organizational, planning, 
and written and verbal 
communications skills?  

 Do members of the 
proposed team members 
hold a NATO or National 
Secret Security Clearance? 

 Does the proposed team 
demonstrated proficiency in 
English as defined in 
STANAG 6001 
(Standardized Linguistic 
Profile (SLP) 3333 - 
Listening, Speaking, 
Reading and Writing) or 
equivalent? 
 

   

The Proposed Solution – 
 

 Will it be deployable on the 
Docker containers 
infrastructure hosted on the 
Innovation Lab Amazon 
Web Service (AWS) cloud 
environment? 

 Will it offer Innovation Lab 
GitLab Hosting 
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development environment 
for Continuous 
Integration/Continuous 
Deliver/Continuous 
Deployment (CI/CD/CD), 
including source code 
hosting? 

 Will it be accessible through 
Innovation Lab domain 
schema for production, 
staging and development 
branches? 

 Will it use Open Source 
technology? 
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HQ SACT General Contract Terms and Conditions 

Index of Clauses 
 

1. Definitions 
2. Applicable Law 
3. Assignment 
4. Acceptance 
5. Service and Parts Availability 
6. Preferred Customer 
7. Notice of Shipment 
8. Security 
9. Inspection 
10. Title 
11. Supply Warranty 
12. Invoices 
13. Payment 
14. Taxes 
15. Excusable Delays 
16. Indemnity 
17. Disputes 
18. Termination for Convenience 
19. Termination for Default 
20. Limitation of Liability 
21. Export Control 
22. Risk of Loss 
23. Authorization to Perform 
24. Performance 
25. Travel 
26. Proposed Candidates 
27. Partial Awards 
28. Competition 
29. Contractor Notice Regarding Delay 
30. Notice of Assistance with respect to Patent and Copy Right Infringement 
31. Health and Safety and Accident Prevention 
32. Patent Indemnity 
33. Rights in Technical Data and Computer Software 
34. Software Releases and Updates 
35. Inconsistency between English version and Translation of Contract 
36. Contract Effective Date 
37. Enforcement 
38. Order of Precedence 
39. Entire Agreement 
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1. Definitions 
 

As used throughout this contract, the following terms shall have meanings as set 
forth below: 

 

a. “HQ SACT” means the Supreme Headquarters Allied Command 
Transformation, located at 7857, Blandy Road, Suite 100, Norfolk, Virginia, 
United States of America. 

 
b. Contracting Officer means the person executing and managing this contract on 

behalf of HQ SACT. 
 

c. Inspector means a person appointed by the Contracting Officer for the purpose 
of determining compliance with the technical requirements of the contract. 

 
d. The North Atlantic Treaty Organization is hereafter referred to as “NATO”. 

 
e. The term "days" shall be interpreted as meaning calendar days 

 
2. Applicable law 

 
Except as otherwise provided in this contract, this contract shall be governed, 
interpreted and construed with the laws of the commonwealth of Virginia of the 
United States of America. 

 

3. Assignment. 
 

This agreement is not assignable by the Contractor either in whole or in part unless 
agreed in writing by HQ SACT Contracting Officer in accordance with; 

 

a. Any modifications, including changes, additions or deletions and instructions 
under this contract shall not be binding unless issued in writing by the 
Contracting Officer 

 

b. Sub-contractors shall be limited to citizens or legal entities of member nations 
of NATO, unless specifically authorized by the Contracting Officer. 

 

c. The Contractor shall determine that any sub-contractor proposed by him for the 
furnishing of supplies or services which shall involve access to classified 
information in the Contractor's custody has been granted an appropriate facility 
security clearance by the sub-contractor's national authorities, which is still in 
effect, prior to being given access to such classified information. 
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4. Acceptance 
a. Acceptance or rejection of the supplies shall be made as promptly as 

practicable after delivery, except as otherwise provided in this contract. 
 

b. Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes 
amounting to fraud, or otherwise stated in the Contract. It is the action by which 
HQ SACT acknowledges that the Contractor has fully demonstrated that the 
deliveries are complete and operational. The formal acceptance will take place 
when the following requirements have been met: 
- Availability at final destination of all deliverables. 
- Successful completion of acceptance testing. 
- Verification of the inventory. 
- Satisfactory completion of all training or other services, if any, required by 
that date. 
- Agreement between the Contracting Officer and the Contractor on a 
discrepancy list (if necessary) and corresponding clearance dates. 

 
c. When discrepancies exist and if these do not prevent satisfactory use or 

operation of the supplies, the Contracting Officer may declare the acceptance 
provisional. In this case he will withhold from payment an amount 
commensurate with the importance of the discrepancies but in any case not 
less than ten (10) percent of the total contract value and this until all 
discrepancies have been cleared; at that time the acceptance becomes final. 

 

5. Service and Parts Availability 
 

Unless as specified otherwise in the Technical Specifications, the Contractor and 
his subcontractors will maintain and furnish a source of an adequate supply of 
services, components, spare parts and sub-assemblies to properly maintain the 
supplies for a period of minimum five (5) years from Contract Effective Date. 

 

6. Preferred Customer 
 

a. The Contractor warrants that the prices set forth in this contract are as 
favourable as those extended to any Government, Agency, Company, 
Organization or individual purchasing like quantities covered by the contract 
under similar conditions. In the event that prior to complete delivery under  this 
contract the Contractor offers any of such items in substantially similar 
quantities to any customer at prices lower than those set forth herein, the 
Contractor shall so notify HQ SACT and the prices of such items shall be 
correspondingly reduced by a supplement to this contract. 

 

b. Prices in this sense means "Base Price" prior to applying any bonuses. 
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7. Notice of Shipment 
 

a. At the time of delivery of any supplies to a carrier for transportation, the 
Contractor shall give notice of shipment to the Contracting Officer and to such 
other persons or installations as are designated by the Contracting Officer. If 
such instructions have not been received by the Contractor at least one working 
day prior to such delivery to a carrier, the Contractor shall request instructions 
from the Contracting Officer concerning notice of shipment to be given. 

 
b. The following information shall be included in such notification: 

(1) Contract Number 
(2) Shipping address 

From: (Name and complete address of consignor) 
To: (Name and complete address of consignee) 

(3) Listing of supplies by Contract Items(s) 
(4) Number of and marking on packages(s) 
(5) Weight and dimensions of packages(s) 
(6) Name and address of Carrier, mode and date of shipment with waybill 

number, 
(7) Customs documents required by Contractor (if applicable). 

 
8. Security 

 

a. The Contractor shall comply with all security requirements prescribed by HQ 
SACT and the National Security Authority or designated security agency of 
each NATO country in which the contract is performed. 

 

b. The Contractor shall be responsible for the safeguarding of NATO classified 
information, material and equipment entrusted to him or generated by him in 
connection with the performance of the contract. 

 
c. Any known or suspected breaches of security or other matters of security 

significance shall be reported by the Contractor to the Contracting Officer and 
to the National Security Authority or designated security agency. 

 

d. The Contractor shall apply to the Contracting Officer for approval before sub- 
contracting any part of the work, if the sub-contract would involve the sub- 
contractor in access to classified information. The Contractor shall place the 
sub-contractor under security obligations no less stringent than those applied 
to his own contract 

 

9. Inspection 
 

a. Unless otherwise specifically provided for in the specifications, all equipment, 
materials and articles incorporated in the work covered by this contract are to 
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be new and of the most suitable grade of their respective kinds for the 
purposes intended.  All workmanship shall be first class. 

 

b. All supplies (which terms throughout this clause includes without limitation raw 
materials, components, intermediate assemblies, and end products) shall be 
subject to inspection and test by HQ SACT, to the extent practicable at all times 
and places including the period of manufacture, and in any event prior  to 
acceptance. 

 

c. In case any supplies are defective in material or workmanship or otherwise not 
in conformity with the requirements of this contract, HQ SACT shall have the 
right either to reject them (with or without instructions as to their disposition)  or 
to require their correction or to accept them against reduction in price  which is 
equitable under the circumstances. 

 

d. If any inspection or test is made by HQ SACT on the premises of the Contractor 
or sub-contractor, the Contractor without additional charge shall provide all 
reasonable facilities and assistance to inspectors in the performance of their 
duties. If HQ SACT inspection or test is made at a point other than the premises 
of the Contractor or a sub-contractor, it shall be at the expense of HQ SACT 
except as otherwise provided in this contract. In case of rejection HQ SACT 
shall not be liable for any reduction in value of samples used in connection with 
such inspection or test. HQ SACT reserves the right to charge to the Contractor 
any additional cost of HQ SACT inspection and test when supplies are not ready 
at the time such inspection, when test is requested by Contractor or when re-
inspection or retest is necessitated by prior rejection. Failure to inspect supplies 
shall neither relieve the Contractor from responsibility for such supplies as are 
not in accordance with the contract requirements nor impose liability on HQ 
SACT therefore. 

 

e. The inspection and test by HQ SACT of any supplies does not relieve the 
Contractor from any responsibility regarding defects or other failures to meet 
the contract requirements which may be discovered prior to acceptance. 
Except as otherwise provided in the contract, acceptance shall be conclusive 
except as regards latent defects, hidden deficiencies, fraud, or such gross 
mistakes as amount to fraud. 

 

10. Title 
 

Unless specified elsewhere in this contract, title to supplies furnished under this 
contract shall pass to HQ SACT upon acceptance, regardless of when or where 
HQ SACT takes physical possession. 
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11. Supply Warranty 
 

a. Notwithstanding inspection and acceptance by HQ SACT of supplies furnished 
under the contract or any provision of this contract concerning the 
conclusiveness thereof, the Contractor warrants that for a period of twelve 
(12) months following the date of acceptance: 
(1) All supplies furnished under this contract will be free from defects in material 

or workmanship and will conform with the specifications and all other 
requirements of this contract; and 

(2) The preservation, packaging, packing and marking and the preparation for 
and method of shipment of such supplies will conform with the requirements 
of this contract. 

 
b. The Contracting Officer shall give written notice to the Contractor of any breach 

of the warranties in paragraph a. of this clause within thirty (30) days after 
discovery of any defect. 

 

c. Within a reasonable time after such notice, the Contracting Officer may either: 
(1) By written notice require the prompt correction or replacement of any 

supplies or part thereof (including preservation, packaging, packing and 
marking) that do not conform with requirements of this contract within the 
meaning of  Paragraph a. of this clause; or 

(2) Retain such supplies, whereupon the contract price thereof shall be reduced 
by an amount equitable under the circumstances and the Contractor shall 
promptly make appropriate payment. 

 

d. When return, correction or replacement is required, the Contracting Officer shall 
return the supplies and transportation charges and responsibility for such 
supplies while in transit shall be borne by the Contractor. However, the 
Contractor's liability for such transportation charges shall not exceed an amount 
equal to the cost of transportation by the usual commercial method of shipment 
between the designated destination point under this contract  and the 
Contractor's plant and return. 

 

e. If the Contractor does not agree as to his responsibility to correct or replace the 
supplies delivered, he shall nevertheless proceed in accordance with the 
written request issued by the Contracting Officer per paragraph c to correct or 
replace the defective or nonconforming supplies. In the event it is later 
determined that such supplies were not defective or nonconforming within the 
provisions of this clause, the contract price will be equitably adjusted. Failure 
to agree to such an equitable adjustment of price shall be a dispute concerning 
a question of fact within the meaning of the clause of this contract entitled 
"Dispute". 

 

f. Any supplies or parts thereof furnished in replacement pursuant to this clause 
shall also be subject to all the provisions of this clause to the same extent  as 
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supplies initially delivered. Corrected parts will be warranted for a period not 
less than six (6) months starting at the time the part is received back at the 
user’s location. 

 

g. In case of a provisional acceptance the warranty period starts at the date of 
provisional acceptance and ends twelve (12) months after the date of 
provisional acceptance. 

 

h. Failure to agree upon any determination to be made under this clause shall be 
a dispute concerning a question of fact within the meaning of the "Disputes" 
clause of this contract. 

 

i. The word "supplies" as used herein includes related services. 
 

j. The rights and remedies of HQ SACT provided in this clause are in addition to 
and do not limit any rights afforded to HQ SACT by any other clause of the 
contract. 

 

12. Invoices 
 

a. The contractor shall submit an original invoice and three (3) copies (or 
electronic invoice, if authorized) to the address designated in the contract to 
received invoices. All invoices shall be submitted no later than 30 days upon 
completion of work or services performed. An invoice must include: 1) Name 
and address of the Contractor; 2) Invoice date; 3) Purchase Order number and 
Purchase Order or Contract line item number; 4) Description, quantity, unit of 
measure, unit price and extended price of the items delivered; 5) Shipping 
number and date of shipment including the bill of lading number and weight of 
shipment if shipped on a bill of lading; 6) Terms of any prompt payment discount 
offered; 7) Name and address of official to whom payment is to be sent: and 8) 
Name, title, and phone number of person to be notified in event of defective 
invoice. All invoices shall be certified by the signature of a duly authorized 
company representative. Invoices for Contractor Travel shall include: 1) 
Contractor name; 2) Date of Travel; 3) Number of days; 4) Destinations. All 
invoices shall be submitted to: 

 

HQ SACT 
Accounts Payable 
7857 Blandy Road 
Suite 100, SR-82, 
Norfolk, VA 23551-2490 

 
b. Electronic Fund Transfer is the prescribed method of payment for HQ SACT. 

Contractors are requested to submit copies of banking information. Such 
information shall be submitted to HQ SACT 14 days prior to any contract award. 
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13. Payment 
 

Payment shall be made for items accepted by HQ SACT that have been delivered 
to the delivery destinations set forth in this contract. Payments under this contract 
may be made by HQ SACT by electronic funds transfer payments or (check in 
exceptional cases) and shall submit this designation to the contracting officer as 
directed. In the event the Contractor, during the performance of this contract, elects 
to designate a different financial institution for receipt of any payment made using 
electronic funds transfer procedures, notification of such change and the required 
information must be obtained by HQ SACT thirty (30) days prior to the date such 
change is to become effective. The documents furnishing the information required 
in this clause must be dated and contain the signature, title, and telephone number 
of the Contractor official authorized to provide it, as well as the Contractor’s name 
and Purchase Order number. Contractor failure to properly designate a financial 
institution or to provide appropriate payee bank account information may delay 
payments of amounts otherwise properly due. Discount time will be computed from 
date of delivery at place of acceptance or from receipt of correct invoice at the 
office specified by  HQ SACT, whichever is later. For the purpose of computing the 
discount earned, payment shall be considered to have been made on the date 
which appears on the payment check or the specified payment date if an electronic 
funds transfer payment is made. 

 

14. Taxes 
 

The contract excludes all applicable Federal, State, and local taxes and duties. HQ 
SACT is a tax-exempt organization. 

 

15. Excusable Delays 
 

The Contractor shall be liable for default unless non-performance is caused by  an 
occurrence beyond the reasonable control of the Contractor and without its fault or 
negligence such as, acts of God or the public enemy, acts of HQ SACT in its 
sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, 
strikes, unusually severe weather, and delays of common carriers. The Contractor 
shall notify the contracting Officer in writing as soon as is reasonably possible after 
the commencement of any excusable delay, setting forth the full particulars in 
connection therewith, shall remedy such occurrence with all reasonable dispatch, 
and shall promptly give written notice to the Contracting Officer of the cessation of 
such occurrence. 

 
16. Indemnity 

 
The contractor shall indemnify HQ SACT and its officers, employees and agents 
against liability, including costs for actual or alleged direct or contributory 
infringement of  or inducement to  infringe, any United States or foreign    patent, 
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trademark, copyright, or other intellectual property right, arising out of the 
performance of this contract, provided the Contractor is reasonably notified of such 
claims and proceedings. 

 
17. Disputes 

Except as otherwise provided, during the period of performance, any dispute 
between the parties arising out of the performance of this contract which is not 
disposed of by agreement shall be decided by the HQ SACT Contracting Officer, 
who shall reduce his decision to writing and mail or otherwise furnish a copy thereof 
to the Contractor. The decision of HQ SACT shall be final and conclusive unless, 
within thirty (30) days from the date of receipt of such copy, the Contractor mails 
or otherwise furnishes to HQ SACT a written appeal. In connection with any appeal 
of HQ SACT decision under this paragraph, the Contractor shall be afforded an 
opportunity to be heard and to offer evidence in support of its appeal. A decision 
shall be rendered within thirty (30) days of receipt of appeal. HQ SACT FC decision 
is final. 

 
18. Termination for Convenience 

 
HQ SACT reserves the right to terminate this contract, or any part hereof, for its 
sole convenience. In the event of such termination, the Contractor shall 
immediately stop all work hereunder and shall immediately cause any and all of its 
suppliers and subcontractors to cease work. Subject to the terms of this contract, 
the Contractor shall be paid a percentage of the contract price reflecting the 
percentage of the work performed prior to the notice of termination, plus 
reasonable charges the Contractor can demonstrate to the satisfaction of HQ 
SACT using its standard record keeping system have resulted from the 
termination. In the event of the failure of the Contractor and the Contracting Officer 
to agree as provided in paragraph d. upon the whole amount to be paid to 
Contractor by reason of the termination of work pursuant to this clause, the 
Contracting Officer shall pay to the Contractor the amounts determined by the 
Contracting Officer. The Contractor shall not be required to comply with the cost 
accounting standards or contract cost principles for this purpose. This paragraph 
does not give SACT any right to audit the Contractor’s records. The Contractor 
shall not be paid for any work performed or costs incurred which reasonably could 
have been avoided. 

 
19. Termination for Default 

 

a. HQ SACT may, subject to the provisions or paragraph c. below, by written 
notice of default to the Contractor, terminate the whole or any part of this 
contract in any one of the following circumstances: 
(1) If the Contractor fails to make delivery of the supplies or to perform the 

Services within the time specified herein or any extension thereof; or 
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(2) If the Contractor fails to perform any of the other provisions of this contract, 
or so fails to make progress as to endanger performance of this contract in 
accordance with its terms and in either of these two circumstances does not 
cure such failure within a period of ten days (or such longer period as the 
Contracting Officer may authorize in writing) after receipt of notice from the 
Contracting Officer specifying such failure. 

 

b. In the event HQ SACT terminates this contract in whole or in part as provided 
in paragraph a. of this clause, HQ SACT may procure supplies or services 
similar to those so terminated and the Contractor shall be liable to HQ SACT 
for any excess costs for such similar supplies or services. The Contractor shall 
continue the performance of this contract to the extent not terminated under the 
provisions of this clause. 

 

c. Except with respect to defaults of sub-contractors, the Contractor shall not be 
liable for any excess costs if the failure to perform the contract arises out of 
causes beyond the control and without the fault or negligence of the contractor. 
If the failure to perform is caused by the default of a sub- contractor, and if such 
default arises out of causes beyond the control of both the Contractor and sub-
contractor, without the fault or negligence of either of them, the Contractor shall 
not be liable for any excess costs for failure to perform unless the supplies or 
services to be furnished by the sub-contractor were obtainable from other 
sources in sufficient time to permit the Contractor to meet the required delivery 
schedule. 

 

d. If this contract is terminated as provided in paragraph a. of this clause, HQ 
SACT, in addition to any other rights provided in the clause, may require the 
Contractor to transfer title and deliver to HQ SACT in the manner and to the 
extent directed by the Contracting Officer: 
(1) Any completed supplies and 
(2) Such partially completed supplies and materials, parts, tools, die, jigs, 

Fixtures, plans, drawings, information and contract rights (hereinafter called 
"Manufacturing materials") as the Contractor has specifically produced or 
Specifically acquired for the performance of such part of this contract as has 
been terminated; and the Contractor shall, upon direction of the Contracting 
Officer, protect and preserve property in the possession of the Contractor in 
which HQ SACT has an interest. Payment for completed supplies delivered 
to and accepted by HQ SACT shall be at the contract price. Payment for 
manufacturing materials delivered to and accepted by HQ SACT and for the 
protection and preservation of property shall be in an amount agreed upon 
by the Contractor and Contracting Officer; failure to agree such amount shall 
be a dispute concerning a question of fact within the meaning of the clause 
of this contract entitled "Dispute". HQ SACT may withhold from amounts 
otherwise due the Contractor for such completed supplies or manufacturing 
materials such sum as the Contracting Officer determines to be necessary 
to protect  HQ 
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SACT against loss because of outstanding liens or claims of former lien 
holders. 

 

e. If, after notice of termination of this contract under the provisions of this clause, 
it is determined for any reason that the Contractor was not in default under the 
provisions of this clause, or that the default was excusable under the provisions 
of this clause, the rights and obligations of the parties shall, if the contract 
contains a clause providing for termination for convenience of HQ SACT, be 
the same as if the notice of termination had been issued pursuant to such 
clause. If, after such notice of termination of this contract under the provisions 
of this clause, it is determined for any reason that the Contractor was not in 
default under the provisions of this clause, and if this contract does not contain 
a clause providing for termination for convenience of HQ SACT the contract 
shall be equitably adjusted to compensate for such termination and the contract 
modified accordingly; failure to agree to any such adjustment shall be a dispute 
concerning a question of fact within the meaning of the clause of this contract 
entitled "Disputes". 

 

f. Both parties are under duty of good faith. The contract includes not only the 
specific terms, but also law and customary practice applicable in the place 
where the contract is to be carried out and to the Type of Trade to which the 
contract relates. 

 

20. Limitation of Liability 
 

Except as otherwise provided by an express or implied warranty, the Contractor 
will not be liable to HQ SACT for consequential damages resulting from any defects 
or deficiencies in accepted items 

 

21. Export Control 
 

Contractor warrants that, if applicable all necessary technical assistance 
agreements (TAA), export control or other associated arrangements shall be valid 
prior to contract award. Should a Contractor require export pre-approval HQ SACT 
legal staff will be provided a preview of said companies request PRIOR to the 
companies submission to a Government entity. Upon validation of request by HQ 
SACT Legal staff, subject agreement or request may be submitted to appropriate 
authority. (Please note: There are no specified time delays regarding TAA, or 
export control request being processed. However, experience has shown request 
can take anywhere from 30 days to 90 days depending on complexity of request, 
and administrative preparedness). 

 

22. Risk of Loss 
 

Unless the contract specifically provides otherwise, risk of loss or damage to the 
supplies provided under this contract shall remain with the Contractor until, and 
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shall pass to HQ SACT upon: 1) Delivery of the supplies to a carrier, if 
transportation is f.o.b. origin; or 2) Delivery of the supplies to HQ SACT at the 
destination specified in the contract, if transportation is f.o.b. destination. 

 

23. Authorization to Perform 
 

The Contractor warrants that he and his sub-contractors have been duly authorized 
to operate and do business in the country or countries in which this contract is to 
be performed; that he and his sub-contractors have obtained all necessary licenses 
and permits required in connection with the contract; that he and the sub-
contractors will fully comply with all the laws, decrees, labour standards and 
regulations of such country or countries during the performance of this contract; 
and that no claim for additional moneys with respect to any authorizations to 
perform will be made upon HQ SACT. 

 

24. Performance 
 

Candidates/contractors who accept HQ SACT issued contracts, shall, at a 
minimum, serve in a designated capacity for no less than 180 calendar days from 
commencement of contract period of performance. Contracts’ with performance 
periods having less than 180 days in totality shall require contractors to serve a 
minimum of 50% of estimated performance period. Should a candidate vacate the 
contract in less time than described, HQ SACT reserves the right to cancel the 
contract in whole or part. Replacement candidates, if acceptable to HQ SACT, shall 
be reviewed by HQ SACT for compliance, and, or technical acceptance per the 
original Statement of Work and final acceptance by HQ SACT Contracting Officer. 

 

25. Travel 
 

In accordance with AFM Section 24, Contractor Travel, travel by contractors in 
support of the HQ SACT mission will only be performed when a member of the 
approved International HQ SACT Peacetime Establishment is unable to perform 
the mission. 

 

Once contractor travel has been established under a contract and a contractor is 
tasked to travel, the HQ SACT Contractor Travel Request form must be filled out 
and approved prior to any travel being conducted. 

 
The in-house Travel Agency will set the Transport Ceiling Cost and at that time the 
contractor may elect to book their transportation with the in-house travel agency. 
(Please refer to Clause Number 7 above). 

 
Transport tickets purchased through the in-house travel agency will be reimbursed 
by the HQ SACT entity directly to the in-house travel agency, and the applicable 
travel line of the contract will be charged.  These costs will not be 
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invoiced by, or paid to, the contractor company. When transport tickets are 
purchased through another source only the ceiling cost allocated by the in-house 
travel agency will be reimbursed to the contractor company. 

 

Per Diem is based on the NATO Group One subsistence allowance, which covers 
meals, lodging, incidental expenses and any applicable overhead and/or fees. Per 
Diem Reimbursement will only be made at these rate amounts. NATO Group III 
daily subsistence allowances are available upon request. 

 

26. Proposed Candidates 
 

No proposals shall be accepted or considered for candidates already assigned to 
an existing contract with HQ SACT, without the prior permission of the Contracting 
Officer. 

 

27. Partial awards 
 

Partial awards will be allowed when determined in the best interests of NATO. The 
Contracting Awards Board and the Contracting Officer, when deemed prudent and 
necessary have the authority to make this determination. Partial bidding shall be 
consistent with released solicitation. 

 
28. Competition 

 

HQ SACT reserves the right to engage in Full and Open Competition after 
exclusion of sources. 

 

29. Contractor Notice Regarding Delay 
 

In the event the Contractor encounters difficulty in meeting performance 
requirements, or when he anticipates difficulty in complying with the contract 
delivery schedule or date, he shall immediately notify the Contracting Officer in 
writing, giving pertinent details; provided, however, that this data shall be 
informational only in character and that this provision shall not be construed as a 
waiver by HQ SACT of any delivery schedule or date, or of any rights  or remedies 
provided by law or under this contract. 

 

30. Notice and Assistance regarding Patent and Copyright Infringement 
 

a. The Contractor shall report to the Contracting Officer, promptly and in 
reasonable written detail, each notice or claim of patent or copyright 
infringement based on the performance of this contract of which the Contractor 
has knowledge. 

b. In the event of any claim or suit against HQ SACT on account of any alleged 
patent or copyright infringement arising out of the performance of this contract 
or out of  the use of any supplies furnished or work or services performed 
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hereunder, the Contractor shall furnish to HQ SACT, when requested by the 
Contracting Officer, all evidence and information in possession of the 
Contractor pertaining to such suit or claim. Such evidence and information shall 
be furnished at the expense of HQ SACT except where the Contractor has 
agreed to indemnify HQ SACT. 

c. This clause shall be included in all sub-contracts. 
 
31. Health, Safety and Accident Prevention 

 

If the Contracting Officer notifies the Contractor in writing of any non-compliance 
in the performance of this contract, with safety and health rules and requirements 
prescribed on the date of this contract by applicable national or local laws, 
ordinances and codes, and the Contractor fails to take immediate corrective action, 
the Contracting Officer may order the Contractor to stop all or part of the work until 
satisfactory corrective action has been taken. Such an order to stop work shall not 
entitle the Contractor to an adjustment of his contract price or other reimbursement 
for resulting increased costs, or to an adjustment of the delivery or performance 
schedule. 

 

32. Patent Indemnity 
 

If the amount of this contract is in excess of $1,000,000 , the Contractor shall 
indemnify HQ SACT and its officers, agents and employees against liability, 
including costs, for infringement of any letters patent (except letters patent issued 
upon an application which is now or may hereafter be kept secret or otherwise 
withheld from issue by order of the government which issued the letters patent) 
arising out of the manufacture or delivery of supplies under this contract, or out of 
the use or disposal by or for the account of HQ SACT of such supplies. The 
foregoing indemnity shall not apply unless the Contractor shall have been informed 
as soon as practicable by HQ SACT of the suit or action alleging such infringement 
and shall have been given such opportunity as is afforded by applicable laws, rules, 
or regulations to participate in the defence thereof; and further, such indemnity 
shall not apply to: 
a. An infringement resulting from compliance with specific written instructions of 

the Contracting Officer directing a change in the supplies to be delivered or in 
the materials or equipment to be used or directing a manner of performance  of 
the Contract not normally used by the Contractor; 

b. An infringement resulting from an addition to, or change in, such supplies or 
components furnished which addition or change was made subsequent to 
delivery or performance by the Contractor; or 

c. A claimed infringement which is settled without the consent of the Contractor, 
unless required by a court of competent jurisdiction. 

 
33. Rights in Technical Data and Computer Software 

 

a. HQ SACT shall have unlimited rights in: 
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(1) All technical data and computer software, to include source code, resulting 
from performance of experimental, developmental, integration, testing, or 
research work which was specified as an element of performance in this 
contract. 
(2) Plans, drawings, manuals or instructional materials prepared or required to 
be delivered under this contract for implementation management, installation, 
operation, maintenance and training purposes. 

b. Technical data and software delivered under this contract shall be marked with 
the number of this contract, name of Contractor and the rights transferred to 
HQ SACT. 

 
34. Software Releases and Updates 

 

a. All software implemented on or delivered with the supplies shall be at the start 
of acceptance, the most recent versions or releases as available. 

b. The Contractor shall for duration of minimum five (5) years after acceptance, 
and upon their availability, offer to HQ SACT all software changes, fixes and 
new releases. These shall be offered at no cost when they are offered free of 
charge on the commercial market. 

 
35. Inconsistency between English Version and Translation of Contract. 

 
In the event of inconsistency between any terms of this contract and any translation 
thereof into another language, the English language meaning shall control. 

 

36. Contract Effective Date (CED) 
 

The effective date of the contract is the date of last signature by the contracting 
parties, or a specific date set forth in the Contract. 

 

37. Enforcement 
 

Failure by either party to enforce any provision of this contract will not be deemed 
a waiver of future enforcement of that or any other provision. The invalidity or 
unenforceability of any provision of this contract shall not affect the other provisions 
hereof, and this contract shall be construed in all respects if such invalid or 
unenforceable provisions were omitted. 

 

38. Order of Precedence 
 

Any inconsistencies in the solicitation or contract shall be resolved by giving 
precedence in the following order: (1) Special Terms and Conditions; (2) General 
Terms and Conditions and Purchase Order terms; (3) solicitation provisions if this 
is a solicitation; (4) the specification/statement of work; (5) other HQ SACT 
documents, exhibits and attachments; (6) addenda to this solicitation or contract, 
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including any license agreements for computer software, or other Contract 
agreements. 

 

39. Entire Agreement 
 

This contract sets for the entire agreement between the parties with respect to the 
subject matter hereof, and supersedes all prior agreements or representations, oral 
or written, regarding such subject matter. HQ SACT shall not be bound by, and 
specifically objects to any term, condition, or other provision inconsistent with or in 
addition to any provision of this contract that is submitted by Contractor in any 
correspondence or any document unless HQ SACT specifically agrees to such 
provision in a written instrument signed by an authorized representative of HQ 
SACT. 
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HQ SACT Special Terms and Conditions for Commercial 
Personnel Services Contracts 

1. Scope 
 

These special terms and conditions address all issues pertaining to the 
Commercial Personnel Services to be rendered by the Contractor to HQ SACT 
under this Contract, thereby taking precedence over the HQ SACT  General Terms 
and Conditions. 

 
2. Type of Contract 

 

As far as the Commercial Personnel Services under this Contract are concerned 
this is a Level of Effort Contract with a not to exceed limit presented by the man 
years or fraction thereof, as provided in the SOW. This Contract establishes a 
contractual relationship strictly between the Contractor and HQ SACT. All 
employer responsibilities for the Contractor Personnel performing under this 
Contract shall lie with the Contractor. 

 

3. Definitions 
 

a. Billable Hours. As further specified in these Special Terms and Conditions, 
hours spent by Contractor Personnel in the immediate performance of this 
Contract for which the Contractor may bill HQ SACT at the hourly rate set out 
in this contract. 

b. Commercial Personnel Services. As specified in the SOW, the continuous 
performance to be provided by Contractor Personnel. The amount of 
Commercial Personnel Services is calculated on the basis of Man Years or a 
fraction thereof. 

c. Contractor Personnel. An individual employed by the Contractor to perform  the 
services required under this Contract for HQ SACT. 

d. HQ SACT Work Days. Mondays through Fridays with the exception of HQ 
SACT Holidays. The number of HQ SACT Holidays may vary from year to year. 
A list may be obtained through the Contracting Officer. 

e. HQ SACT Working Hours. On HQ SACT Work Days, 7.5 hours daily between 
0800 and 1700 hours. 

f. Man Year. 1800 hours of service to be rendered by one Contractor Personnel 
within one calendar year. The basis of this calculation is 46 weeks of contract 
performance at 37.5 hours assuming 5 HQ SACT work days per week. As a 
baseline the further assumption is: 15 days of HQ SACT holidays and 15  days 
as the minimum individual leave, thus allowing for the allocation of a minimum 
of 75 hours per year as possible overtime. As, in particular, the number of 
individual leave days may be greater and the number of HQ SACT holidays 
may vary, the allowable overtime figure will change accordingly.    In 
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no event shall the ceiling of 1800 hours per man year or corresponding 
fraction thereof be exceeded. 

g. Overtime. Hours within the contracted man year or fraction thereof (1800 hours 
maximum for full years’ service) served by Contractor Personnel outside of the 
limitations of the Delivery of Service stated in paragraph 4 and the SOW, as for 
each occasion requested by the COTR in writing. 

h. Products. Any item, document, writing, study, briefing, database, piece of 
software or any other physical or intellectual result of the performance of the 
commercial personnel service or the associated interaction with NATO staff 
which may be subject to ownership rights. 

 
4. Delivery of Service. 

 
All Commercial Personnel Services under this Contract will be performed only on 
HQ SACT Work Days and during HQ SACT Working Hours to total no more than 
7.5 hours per HQ SACT Work Day. 

 

5. Exceptions from Delivery of Service. 
 

Under exceptional circumstances Commercial Personnel Services may be 
provided outside of the limitations for the Delivery of Services stated in paragraph 
4. 
a. Overtime requires a specific written request to the Contractor by the COTR. 
b. Permanent deviation has to be in writing in the SOW with the signature of the 

Contracting Officer. 
 

6. Coordination of Delivery of Service and Personal Leave 
 

In order to ensure a balanced professional performance of the Contractor 
Personnel employed by the Contractor, during their performance for HQ SACT, the 
Contractor shall ensure that each Contractor Personnel will take a minimum of 15 
and not more than 30 HQ SACT Work Days as personal leave during the course 
of a calendar year. 

 

7. Coordination of Absences 
 

To ensure the uninterrupted flow of HQ SACT projects, any absence by Contractor 
Personnel requires earliest possible coordination with the COTR. Generally, such 
absence requires the approval by the COTR. 
a. Personal Leave. At the beginning of the Contract the Contractor and the COTR 

will establish a leave plan for each Contractor Personnel. 
b. Sickness. Should absences caused by sickness affect the performance of an 

HQ SACT project, the Contractor, upon request by the Contracting Officer, shall 
immediately replace the incapacitated Contractor Personnel with an equally 
qualified individual. 
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c. Other Absences. Unless otherwise arranged for, the Contractor shall ensure 
the full presence of the Contractor Personnel in accordance with the Delivery 
of the Service set out in paragraph 4. 

 

8. Billable Hours 
 

Only time spent by Contractor Personnel in the immediate performance of this 
Contract. 
a. Billable hours on travel. Billable hours for travel performed as a service under 

this Contract will be any time spent away from the primary location of duty, 
between 0800 and 1700 hours local time up to a maximum total of 7.5 hours 
for any given work day at the destination of the travel. 

b. Overtime. All overtime within the limit of the contracted manyear or fraction 
thereof (total of 1800 hours for full year’s service) shall be billed at the normal 
hourly rate set out in this contract. 

c. Non-performance. Personal leave, closing of the Headquarters by the order of 
the HQ SACT Chief of Staff, sickness, company coordination, company reports, 
training, lunch, breaks or any other activity not immediately related to the 
performance of the services required under this Contract do not constitute 
billable hours. 

 
9. Commitment of Contractor Personnel 

 

The Contractor warrants that the Contractor Personnel initially presented for the 
performance of this Contract will perform this Contract for its duration. Any 
exchanges of Contractor Personnel shall meet the requirements of the SOW and 
be performed only with written consent by the Contracting Officer. 

 
10. Deficient performance 

 

Should committed Contractor Personnel perform unsatisfactorily the Contractor 
will exchange such Contractor Personnel, at the request of HQ  SACT  Contracting 
Officer for Contractor Personnel meeting the quality requirements set out in the 
SOW. The withdrawal or replacement of  the  Contractor  Personnel shall be carried 
out as quickly as possible and in a manner that will not adversely affect the 
performance of obligation under the Contract. All expenses related to the 
withdrawal or replacement of the Contractor Personnel shall, in all cases, be borne 
exclusively by the Contractor. Any request by HQ SACT for the withdrawal or 
replacement of the Contractor Personnel shall not be considered to be a 
termination, in whole or in part, of the Contract, and HQ SACT shall not bear any 
liability in respect of such withdrawn or replaced personnel. 

 

11. Contractor Responsibility for Contractor Personnel 
 

11.1 The Contractor, and in the case being, the sole proprietor, as the employer of 
the Contractor Personnel performing the services under this Contract shall  be 
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fully responsible for all insurances, emoluments as well as taxes and payments  to 
the health, social security and workmen’s compensation schemes due. 

 

11.2 The Contractor shall be responsible for the professional and technical 
competence of the personnel it assigns to perform work under the Contract, and 
will select reliable and competent individuals who will be able to effectively perform 
the obligations under the Contract and who, while doing so, will respect the laws 
and customs of the host nation and other nations in which he might be present on 
duty, and will observe a high standard of moral and ethical conduct. 

 

11.3 Contractor personnel shall be professionally qualified and, if required to work 
with officials or staff of HQ SACT/NATO, and shall be able to do so effectively. The 
qualifications of the personnel proposed by the Contractor may  be reviewed by 
HQ SACT prior to such person’s performing any obligations  under the contract, 
and HQ SACT may refuse to accept any such person offered by the Contractor for 
any reason permitted by law. 

 
11.4 Within one working day after learning that any Contractor Personnel have 
been arrested or charged by law enforcement authorities with any offense other 
than a traffic infraction, as that term is defined by Virginia law, the Contractor  shall 
provide written notice to inform HQ SACT about the particulars of the charges or 
offenses then known and shall continue to inform HQ SACT concerning all 
substantial developments regarding the disposition of such charges. If an arrest or 
charged offense implicates conduct indicating a security risk, in the sole discretion 
of SACT or his designee, the Contractor shall replace the Contractor Personnel in 
accordance with para 10 of these Special Terms and Conditions. 

 
12. Billing 

 
The Contractor shall bill time for Contractor Personnel at the hourly rate set out in 
this contract ONLY for billable hours. 

 
13. Billing for Travel 

 

Travel by Contractor Personnel shall be authorised and reimbursed in accordance 
with ACT Financial Manual Section 24, “Contractor Travel”. 
a. The in-house Travel Agency will set the transport ceiling cost. 
b. Transport tickets purchased through the in-house travel agency will be 

reimbursed by HQ SACT directly to the in-house travel agency. These costs 
will not be invoiced by, or paid to, the contractor company. When transport 
tickets are purchased by the Contractor through another source only the ceiling 
cost allocated by the in-house travel agency will be reimbursed to the 
Contractor. 
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c. All incidental expenses to include overhead for the performance of travel will 
be reimbursed through a flat NATO Civilian subsistence allowance as posted 
on http://www.act.nato.int/budfin/contractortravel.htm. 

 

14. Invoices 
 

All invoices shall be provided by the Contractor in accordance with the General 
Terms and Conditions to this Contract. Additionally, the invoices for Commercial 
Personnel Services shall contain, at a minimum, 
a. A breakdown of the Contractor Personnel; 
b. The billable hours performed by each of them by day; and also 
c. Indicating travel, absences our other relevant information; as well as 
d. Any overtime shall be provided together with the requisite COTR request. 

 
15. Instructions for safety and management of the HQ 

 
The Contractor shall ensure that the Contractor Personnel honour all HQ SACT 
Directives and further guidance by the Chief of Staff regarding the safety, security, 
and management of HQ SACT. 

 

16. Work Space 
 

If provided for in the SOW, HQ SACT will provide working spaces for the Contractor 
Personnel. Should these spaces not be considered adequate by the Contractor, 
the Contractor will at its own expense ensure working spaces in the immediate 
vicinity of the identified location of performance. 

 

17. Representation of HQ SACT/NATO 
 

When dealing with third parties during the execution of this Contract, the Contractor 
Personnel shall present themselves as representatives of the Contractor working 
under contract for HQ SACT/NATO, and shall not represent themselves as 
employees of HQ SACT/NATO. Contractor Personnel shall not take decisions or 
make commitments for HQ SACT/NATO, or take action which would tend to cause 
third parties to rely on representations or commitments as though the Contractor 
Personnel have authority to take decision or make commitments for HQ 
SACT/NATO. 

 

18. Ownership of Work Products 
 

Except as is otherwise expressly provided in writing in the Contract, HQ SACT 
shall be entitled to all intellectual property and other proprietary rights including, 
but not limited to, patents, copyrights, and trademarks, with regard to products, 
processes, inventions, ideas, know-how, or documents and other materials which 
the Contractor has de eloped for HQ SACT under the Contract and which bear a 
direct relation to or are produced or prepared or collected in consequence of,  or 

http://www.act.nato.int/budfin/contractortravel.htm
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during the course of, the performance of the Contract. The Contractor 
acknowledges and agrees that such products, documents and other materials 
constitute works made for hire for HQ SACT. To the extent that any such 
intellectual property or other proprietary rights consist of any intellectual property 
or other proprietary rights of the Contractor: (i) that pre-existed the performance by 
the Contractor of its obligations under the Contract, or (ii) that the Contractor may 
develop or acquire, or may ha e de eloped or acquired, independently of the 
performance of its obligations under the Contract, HQ SACT does not and shall 
not claim any ownership interest thereto, and the Contractor grants to HQ SACT a 
perpetual license to use such intellectual property or other proprietary right solely 
for the purposes of and in accordance with the requirements of the Contract. At the 
request of HQ SACT, the Contractor shall take all necessary steps, execute all 
necessary documents and generally assist in securing such proprietary rights and 
transferring or licensing them to the HQ SACT in compliance with the requirements 
of the applicable law and of the Contract. HQ SACT. Subject to the foregoing 
provisions, all maps, drawings, photographs, mosaics, plans, reports, estimates, 
recommendations, documents, and all other data compiled by or received by the 
Contractor under the Contract shall be the property of HQ SACT, shall be made 
available for use or inspection by HQ SACT at reasonable times and in reasonable 
places, shall be treated as confidential  and proprietary, and shall be delivered only 
to HQ SACT authorized officials on completion of work under the Contract. 

 

19. Disclosure of Information 
 

'Information' means all information or material, whether in oral, written, visual, 
electronic and/or other form disclosed to one party by or on behalf of the other 
party under or in connection with the Contract. 

 

19.1. Subject to this clause each party shall; 
 

(a) Treat in confidence all information it receives from the other party; 
 

(b) Agree not to disclose any of that Information to any third party without the 
prior written consent of the other party, which consent shall not unreasonably 
be withheld, except that the Contractor may disclose information in 
confidence, without prior consent, to such persons and to such extent as may 
be necessary for the performance of the Contract. 

 
(c) Upon request from the other party, return any information or erase any 

electronic files in its possession. 
 

(d) Abide by all NATO and HQ SACT information security regulations, directives, 
procedures or rules. 
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(e) Not use any of that information otherwise than for the purpose of  performing 
obligation arising under the Contract 

 

(f) Not copy any of that information except to the extent necessary for the 
performance of obligation arising under the Contract. 

 

19.2 The Contractor shall take all reasonable precautions necessary to ensure 
that all information disclosed to the Contractor by or on behalf of HQ SACT 
under or in connection with the Contract: 

 
(a) Is disclosed to its employees and sub-contractors, only to the extent 

necessary for the performance of the Contract. 
(b) Is treated in confidence by them and not disclosed except with  prior written 

consent or used otherwise than for the purpose of performing work or having 
work performed for HQ SACT under the Contract or any sub- contract under 
it. 

 
19.3 The Contractor shall ensure that his employees are aware of his 

arrangements for discharging the obligations of this Paragraph before they 
receive information and take such steps as may be reasonably practical to 
enforce such arrangements. 

 
19.4 Neither party shall be in breach of this Paragraph where it can show that 

any disclosure of Information was made solely and to the extent  necessary 
to comply with a legal or judicial obligation. Where such a disclosure is 
made, the party making the disclosure shall ensure that the recipient of the 
information is made aware of and asked to respect its confidentiality, and 
shall inform the HQ SACT Purchasing and Contracting office and/or Legal 
office, unless such disclosure is otherwise prohibited  by law. Such 
disclosure shall in no way diminish the obligations of the parties under the 
terms of this Paragraph. 

 
20. Assigning, Transferring, Pledging or Making Dispositions 

 

Under the Contract. The Contractor may not assign, transfer, pledge or make  any 
other disposition of the Contract, or any part of the Contract, or any of the rights, 
claims or obligation under the Contract except with the prior written authorization 
of an authorized HQ SACT representative with authority to accept  or execute a 
modification to the Contract (“authorized HQ SACT representative”). Any such 
unauthorized assignment, transfer, pledge or other disposition, or any attempt to 
do so, without authority, shall not be binding on HQ SACT. Except as permitted 
with respect to any approved subcontractors, the Contractor shall not delegate any 
of its obligations under this Contract, except with the prior written consent of an 
authorized HQ SACT representative. Any such unauthorized delegation, or attempt 
to do so, shall not be binding on HQ SACT. 



RFP-ACT-SACT-20-71  

NATO UNCLASSIFIED 
Page 90 

 

 

 

21. Subcontractors 
 

In the event the Contractor requires the services of subcontractors to perform  any 
obligations under the Contract, the Contractor shall obtain the prior written 
approval of an authorized HQ SACT representative. HQ SACT shall be entitled, in 
its sole discretion, to review the qualifications of any subcontractors and to reject 
any proposed subcontractor that HQ SACT reasonably considers is not qualified 
to perform obligations under the Contract or presents an unacceptable safety or 
security risk to the command. HQ SACT shall have the right to require any 
subcontractor’s removal from HQ SACT premises without having to give any 
justification. Any such rejection or request for removal shall not, in and of itself, 
entitle the Contractor to claim any delays in the performance, or to assert any 
excuses for the non-performance of any of its obligations under the Contract, and 
the Contractor shall be solely responsible for all services and obligations performed 
by its subcontractors. The terms of any subcontract shall be subject  to, and shall 
be construed in a manner that is fully in accordance with, all of the terms and 
condition of the Contract. 

 
22. Indemnification 

 

a. The Contractor shall indemnify, defend, and hold and save harmless, HQ SACT 
and its officials, agents and employees, from and against all suits, proceedings, 
claims, demands losses and liability of any kind or nature brought by any third 
party against HQ SACT including but not limited to all litigation costs and 
expenses, attorney’s fees, settlement payments and damages, based on, 
arising from, or relating to allegation or claims that the possession or use by 
HQ SACT of any patented device, any copyrighted material, or any other 
goods, property or services provided or licensed to HQ SACT under the terms 
of the Contract, in whole or in part, separately or in a combination contemplated 
by the Contractors published specifications therefor, or otherwise specifically 
approved by the Contractor, constitutes an infringement of any patent, 
copyright, trademark, or other intellectual property right of any third party, or 
any actors of omissions of the Contractors or of any subcontractor or anyone 
directly or indirectly employed by them in the performance of the Contract, 
which give rise to legal liability to anyone not a party to the Contract, including, 
without limitation, claims and liability in the nature of a claim for worker’s 
compensation. 

 
b. The Contractor also shall be obligated, at its sole expense, to defend HQ SACT 

and its officials, agents and employees, regardless of whether the  suits, 
proceedings, claims and demands in question actually give rise to or otherwise 
result in any loss or liability. The Contractor shall have sole control of the 
defence of any such suit, proceeding, claim or demand and of all negotiations 
in connection with the settlement or compromise thereof, except with respect 
to the assertion or defence of the privileges and immunities of NATO, any 
subordinate NATO command, activity or agency, and HQ   SACT 
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or any matter relating thereto, for which only NATO and HQ SACT is authorized 
to assert and maintain. HQ SACT shall have the right, at its own expense, to 
be represented in any such suit, proceeding, claim or demand by independent 
counsel of its own choosing. 

 

c. In the event the use by HQ SACT of any goods, property or services provided 
or licensed to HQ SACT by the Contractor, in whole or in part, in any suit or 
proceeding, is for any reason enjoined, temporarily or permanently, or  is found 
to infringe on any patent, copyright, trademark or other intellectual property 
right, or in the event of a settlement, is enjoined, limited or otherwise interfered 
with, then the Contractor, at its sole cost and expense, shall promptly procure 
for HQ SACT the unrestricted right to continue using such goods or services 
provided to HQ SAC, replace or modify the goods or services provided to HQ 
SACT, or part thereof, with the equivalent or better goods or services, or part 
thereof, that is non-infringing, or refund to  HQ SACT the full price paid by HQ 
SACT for the right to have or use such goods, property or services, or part 
thereof. 

 

23. Insurance and Liability 
 

The Contractor shall pay HQ SACT promptly for all loss, destruction, or damage to 
the property of HQ SACT caused by the Contractor’s personnel or by any of its 
subcontractors or anyone else directly or indirectly employed by the Contractor or 
any of its subcontractors in the performance of the Contract. Unless otherwise 
provided in the Contract, prior to commencement of performance of any other 
obligations under the Contract, and subject to any limits set forth in the Contract, 
the Contractor shall take out and shall maintain for the entire term of the  Contract, 
for any extension thereof, and for a period following any termination of the Contract 
reasonably adequate to deal with losses, insurance against all risks in respect of 
its property and any equipment used for the performance of the Contract; workers’ 
compensation insurance, or its equivalent, or employer’s liability insurance, or its 
equivalent, with respect to the Contractor’s personnel sufficient to cover all claims 
for injury, death and disability, or any other benefits required to be paid by law, in 
connection with the performance of the Contract; liability insurance in an adequate 
amount to cover all claims, including, but not limited to, claims for death and bodily 
injury, products and completed operations liability, loss of or damage to property, 
and personal and advertising  injury, arising from or in connection with the 
Contractor’s performance under the Contract, including, but not limited to, liability 
arising out of or in connection with the acts or omissions of the Contractor, its 
personnel, agents, or in invitees, or  the use, during the performance of the 
Contract, of any vehicles or other transportation vehicles and equipment, whether 
or not owned by the Contractor; and, such other insurance as may be agreed upon 
in writing between HQ SACT and the Contractor. The Contractor’s liability policies 
shall also cover subcontractors and all defence costs and shall contain a standard 
“cross liability” clause.       The Contractor acknowledges and agrees that HQ 
SACT accepts no 
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responsibility for providing life, health, accident, travel or any other insurance 
coverage which may be necessary or desirable in respect of any personnel 
performing services for the Contractor in connection with the Contract.  Except  for 
the workers’ compensation insurance or any self-insurance program maintained 
by the Contractor and approved by HQ SACT, in its sole discretion, for purposes 
of fulfilling the Contractor’s requirements for providing insurance under the 
Contract, the insurance policies required under the Contract shall: name HQ SACT 
as an additional insured under the liability policies, including, if required, as a 
separate endorsement under the policy; include a waiver of subrogation of the 
Contractor’s insurance carrier’s rights against HQ SACT; provide that HQ SACT 
shall receive written notice from the Contractor’s insurance carrier not less than 
thirty (30) days prior to any cancellation  or material change of coverage; and, 
include a provision for response on a primary and non-contributing basis with 
respect to any other insurance that may be available to HQ SACT. The Contractor 
shall be responsible to fund all amounts within any policy deductible or retention. 
Except for any self-insurance program maintained by the Contractor and approved 
by HQ SACT for purposes of fulfilling the Contractor’s requirements for maintaining 
insurance under the Contract, the Contractor shall maintain the insurance taken 
out under the Contract with reputable insurers that are in good financial standing 
and that are acceptable to HQ SACT. Prior to the commencement of any 
obligations under the Contract, the Contractor shall provide HQ SACT with 
evidence, in the form of certificate of insurance or such other form as HQ SACT 
may reasonably require, that demonstrates that the Contractor has taken out 
insurance in accordance with the requirements of the Contract. HQ SACT reserves 
the right, upon written notice to the Contractor, to obtain copies of any insurance 
policies or insurance program descriptions required to be maintained by the 
Contractor under the Contract. Notwithstanding the provisions of Article 6.5.3, abo 
e, the Contractor shall promptly notify HQ SACT concerning any cancellation or 
material change of insurance coverage required under the Contract. The 
Contractor acknowledges and agrees that neither the requirement for taking out 
and maintaining insurance as set forth in the Contract nor the amount of any such 
insurance, including, but not limited to, any deductible or retention relating thereto, 
shall in any way be construed as limiting the Contractor’s liability arising under or 
relating to the Contract. 

 

24. Equipment furnished by HQ SACT to the Contractor 
 

Title to any equipment and supplies that may be furnished by HQ SACT to the 
Contractor for the performance of any obligations under the Contract shall rest with 
HQ SACT, and any such equipment shall be returned to HQ SACT at the 
conclusion of the Contract or when no longer needed by the Contractor. Such 
equipment, when returned to HQ SACT, shall be in the same condition as when 
delivered to the Contractor, subject to normal wear and tear, and the Contractor 
shall be liable to compensate HQ SACT for the actual costs of any loss of, damage 
to, or degradation of the equipment that is beyond normal wear and tear. 
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25. Publicity and the Use of the Name, Emblem or Official Seal or HQ SACT. 
 

The Contractor shall not advertise or otherwise make public for purposes of 
commercial advantage or goodwill that it has a contractual relationship with HQ 
SACT, nor shall the Contractor, in any manner whatsoever use the name, emblem 
or official seal of HQ SACT, or any abbreviation of the name of HQ SACT in 
connection with its business or otherwise without the written permission HQ SACT. 

 

26. Privileges and Immunities. 
 

Nothing in or relating to the Contract shall be deemed a waiver, express or implied, 
of any of the privileges and immunities of HQ SACT, including its subsidiary 
commands or activities. 

 

27. Force Majeure, and Other Changes in Conditions 
 

In the event of and as soon as possible after the occurrence of any cause 
constituting force majeure, the affected Party shall give notice and full particulars 
in writing to the other Party, of such occurrence or cause if the affected Party is 
thereby rendered unable, wholly or in part, to perform its obligations and meet its 
responsibilities under the Contract. The affected Party shall also notify the other 
Party of any other changes in condition or the occurrence of any event which 
interferes or threatens to interfere with its performance of the Contract. Not more 
than fifteen (15) days following the provision of such notice of force majeure or 
other changes in condition or occurrence, the affected Party shall also submit a 
statement to the other Party of estimated expenditures that will likely be incurred 
for the duration of the change in condition or the event of force majeure. On receipt 
of the notice or notices required hereunder, the Party not affected by the 
occurrence of a cause constituting force majeure shall take such action as it 
reasonably considers to be appropriate or necessary in the circumstances, 
including the granting to the affected Party of a reasonable extension of time in 
which to perform any obligations under the Contract. If the Contractor is rendered 
unable, wholly or in part, by reason of force majeure to perform its obligations  and 
meet its responsibilities under the Contract, HQ SACT shall ha e the right to 
suspend or terminate the Contract on the same terms and conditions as are 
provided for in Paragraph pertaining to termination rights,  except  that  the  period 
of notice shall be seven (7) days instead of thirty (30) days. In any case, HQ SACT 
shall be entitled to consider the Contractor permanently unable to perform its 
obligations under the Contract in case the Contractor is unable to perform its 
obligations, wholly or in part, by reason of force majeure for any  period in excess 
of ninety (90) days. Force majeure as used herein means any unforeseeable and 
irresistible act of nature or destructive weather, a cataclysmic environmental event, 
any act of war (whether declared or not), invasion, revolution, insurrection, 
terrorism, or any other acts of a similar nature    or force, 
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provided that such acts arise from causes beyond the control and without the fault 
or negligence of the Contractor. The Contractor acknowledges and agrees that, 
with respect to any obligations under the Contract that the Contractor must perform 
in areas in which HQ SACT is engaged in, preparing to engage in, or disengaging 
from any peacekeeping, humanitarian or similar operations, any delays or failure 
to perform such obligations arising from or relating to harsh conditions within such 
areas, or to any incidents of civil unrest occurring in such areas, shall not, in and 
of itself, constitute force majeure under the Contract. 

 

28. Nonwaiver of Rights. 
 

The failure by either Party to exercise any rights available to it, whether under the 
Contract or otherwise, shall not be deemed for any purposes to constitute a waiver 
by the other Party of any such right or any remedy associated therewith, and shall 
not relieve the Parties of any of their obligations under the Contract. 

 

29. Non-exclusivity 
 

Unless otherwise specified in the Contract, HQ SACT shall ha e no obligation to 
purchase any minimum quantities of goods or services from the Contractor, and 
HQ SACT shall have no limitation on its right to obtain goods or services of the 
same kind, quality and quantity described in the Contract, from any other source 
at any time. 

 

30. Modifications 
 

Only the HQ SACT Contracting Officer or his designee, or such other Contracting 
authority as HQ SACT has made known to the Contractor in writing, possesses the 
authority to agree on behalf of HQ SACT to any modification of or change in the 
Contract, to a waiver of any of its provisions or to any additional contractual 
relationship of any kind with the Contractor. Accordingly, no modification or change 
in the Contract shall be valid and enforceable against HQ SACT unless provided 
by a valid written amendment to the Contract signed by the Contractor and the HQ 
SACT Contracting Officer or his designee. A Contracting Officer’s Technical 
Representative does not have authority to modify the terms or conditions of the 
Contract in any manner, but may only administer the Contract according to its 
terms. If the Contract shall be extended for additional periods in accordance with 
the terms and conditions of the Contract, the terms and conditions applicable to 
any such extended term of the Contract shall be the same terms and conditions as 
set forth in the Contract, unless the Parties shall have agreed otherwise pursuant 
to a valid amendment concluded in accordance with the procedures for 
amendments established herein. The terms or conditions of any supplemental 
undertakings, licenses, or other forms of agreement concerning any goods or 
services provided under the Contract shall not be valid and enforceable against 
HQ SACT nor in any way shall constitute an agreement by HQ SACT thereto 
unless any such undertakings, licenses or other forms   are 
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the subject of a valid amendment concluded in accordance with the terms of the 
Contract. 

 

31. Audits and Investigations 
 

Each invoice paid by HQ SACT shall be subject to a post-payment audit by 
auditors, whether internal or external, of HQ SACT or by other authorized and 
qualified agents of HQ SACT at any time during the term of the Contract and for  a 
period of three (3) years following the expiration or prior termination of the Contract. 
HQ SACT shall be entitled to a refund from the Contractor for any amounts shown 
by such audits to ha e been paid by HQ SACT other than in accordance with the 
terms and conditions of the Contract. HQ SACT may conduct investigations 
relating to any aspect of the Contract or the award thereof, the obligations 
performed under the Contract, and the operations of the Contractor generally 
relating to performance of the Contract at any time during the term of the Contract 
and for a period of three (3) years following the expiration or prior termination of 
the Contract. The Contractor shall provide its full and timely cooperation with any 
such inspections, post-payment audits or investigations. Such cooperation shall 
include, but shall not be limited to, the Contractor’s obligation to make available its 
personnel and any relevant documentation for such purposes at reasonable times 
and on reasonable conditions and to grant to HQ SACT access to the Contractor’s 
premises at reasonable times and on reasonable conditions in connection with 
such access  to the Contractor’s personnel and relevant documentation. The 
Contractor shall require its agents, including, but not limited to, the Contractor’s 
attorneys, accountants, auditors, or other mangers, employees or advisers, to 
reasonably cooperate with any inspections, post-payment audits or investigations 
carried out by HQ SACT hereunder. 

 
32. Source of Instructions 

 
The Contractor shall neither seek nor accept instructions from any authority 
external to HQ SACT in connection with the performance of its obligations under 
the Contract, except as otherwise required by law. Should any authority external 
to HQ SACT seek to impose any instructions concerning or restrictions on the 
Contractor’s performance under the Contract, the Contractor shall promptly notify 
HQ SACT and provide all reasonable assistance required by HQ SACT. The 
Contractor shall not take any action in respect of the performance of its obligations 
under the Contract that may adversely affect the interests of HQ SACT, and the 
Contractor shall perform its obligations under the Contract with  the fullest regard 
to the interests of HQ SACT. 

 
33. Lawful Conduct and Officials Not to Benefit Personally 

 
The Contractor warrants that it has not and shall not offer to any representative, 
official,  employee,  or other agent  of  HQ  SACT  any  direct  or  indirect benefit 
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arising from or related to the performance of the Contract or of any other contract 
with HQ SACT or the award thereof or for any other purpose intended to gain an 
advantage for the Contractor. Any such offer discovered post-award shall result  in 
immediate termination of  the contract, disqualification from future business  with 
HQ SACT, and provision of information pertaining to the transaction or attempted 
transaction to law enforcement authorities. The Contractor shall  comply with all 
laws, ordinances, rules, and regulations bearing upon the performance of its 
obligations under the Contract. 

 

34. Child Labour and Sexual Exploitation of Others 
 

The Contractor represents and warrants that neither it, its parent entities (if any), 
nor any of the Contractor’s subsidiary or affiliated entities (if any) is engaged in any 
practice inconsistent with or violation of state or federal child labour laws or 
international human rights law, which, inter alia, requires that a child shall be 
protected from performing any work that is likely to be hazardous or to interfere 
with the child’s education, or to be harmful to the child’s health or physical, mental, 
spiritual, moral, or social development. The Contractor shall take all appropriate 
measures to prevent sexual exploitation or abuse in violation of state or federal law 
or international human rights obligations of anyone by its employees or any other 
persons engaged and controlled by the Contractor to perform any services under 
the Contract. In addition, the Contractor shall refrain from, and shall take all 
reasonable and appropriate measures to prohibit its employees or other persons 
engaged and controlled by it from exchanging any money, goods, services, or 
other things of value, for sexual favours or activities, or from engaging any sexual 
activities that are exploitive or degrading to any person. 

 

35. Termination 
 

Either Party may terminate the Contract for cause, in whole or in part, upon thirty 
(30) day’s notice, in writing, to the other Party. The initiation of conciliation or 
arbitral proceedings in accordance with Article 16 “Settlement of Disputes,”  below, 
shall not be deemed to be a “cause” for or otherwise to be in itself a termination of 
the Contract. 

 
36. HQ SACT may terminate the Contract 

 
HQ SACT may terminate the Contract at any time by providing written notice to the 
Contractor in any case in which the mandate of HQ SACT applicable to the 
performance of the Contract or the funding of HQ SACT applicable to the Contract 
is curtailed or terminated, whether in whole or in part. In addition, unless otherwise 
provided by the Contract, upon sixty (60) day’s advance written notice to the 
Contractor, HQ SACT may terminate the Contract without having to pro ide any 
justification therefor. 
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37. In the event of any termination 
 

In the event of any termination of the Contract, upon receipt of notice of termination 
that has been issued by HQ SACT, the Contractor shall, except as may be directed 
by HQ SACT in the notice of termination or otherwise in writing, take immediate 
steps to bring the performance of any obligations under the Contract to a close in 
a prompt and orderly manner, and in doing so, reduce expenses to a minimum; 
refrain from undertaking any further or additional commitments under the Contract 
as of and following the date of receipt of such notice; place no further subcontracts 
or orders for materials, services, or facilities, except as HQ SACT and the 
Contractor agree in writing are necessary to complete any portion of the Contract 
that is not terminated; terminate all subcontracts or orders to the extent they relate 
to the portion of the Contract terminated; transfer title and deliver to HQ SACT the 
fabricated or un-fabricated parts, work in process, completed work, supplies, and 
other material produced or acquired for the portion of the Contract terminated; 
deliver all completed or partially completed plans, drawings, information, and other 
property that, if the Contract had been completed, would be required to be 
furnished to HQ SACT thereunder; complete performance of the work not 
terminated; and, take any other action that may be necessary, or that HQ SACT 
may direct in writing, for  the minimization of losses and for the protection and 
preservation of any  property, whether tangible or intangible, related to the Contract 
that is in the possession of the Contractor and in which HQ SACT has or may be 
reasonably expected to acquire an interest. In the event of any termination of the 
Contract, HQ SACT shall be entitled to obtain reasonable written accountings from 
the Contractor concerning all obligations performed or pending in accordance with 
the Contract. In addition, HQ SACT shall not be liable to pay the Contractor except 
for those goods delivered and services provided to HQ SACT in accordance with 
the requirements of the Contract, but only if such goods or services were ordered, 
requested or otherwise provided prior to the Contractor’s receipt of notice of 
termination from HQ SACT or prior to the Contractor’s tendering of notice of 
termination to HQ SACT. HQ SACT may, without prejudice to any other right or 
remedy available to it, terminate the Contract forthwith in the event that the 
Contractor is adjudged bankrupt, or is liquidated, or becomes insolvent, or applies 
for a moratorium or stay on any payment or repayment obligations, or applies to 
be declared insolvent; the Contractor is granted a moratorium or a stay, or is 
declared insolvent; the Contractor makes an assignment for the benefit of one or 
more of its creditors; a Receiver is appointed on account of the insolvency of the 
Contractor; the Contractor offers a settlement in lieu of bankruptcy or receivership; 
or HQ SACT reasonably determines that the Contractor has become subject to a 
materially adverse change in its financial condition that threatens to substantially 
affect the ability of the Contractor to perform any of its obligations under the 
Contract. Except as prohibited by law,  the Contractor shall be bound to 
compensate HQ SACT for all damages and costs, including, but not limited to, all 
costs incurred by HQ SACT in any legal or non-legal proceedings, as a result of 
any of the events specified above pertaining 



 

 

 

 

to insolvency and resulting from or relating to a termination of the Contract, even if the 
Contractor is adjudged bankrupt, or     is granted a moratorium or stay or is declared 
insolvent. The Contractor shall immediately inform HQ SACT of  the occurrence of  any of  
the events specified above,  and shall provide HQ  SACT  with  any  information  pertinent  
thereto.  The provisions of this paragraph are without prejudice to any other rights or 
remedies of HQ SACT under the Contract or otherwise. 

 

38. Immunity from Taxation 
 

The Paris Protocol, an international agreement, provides HQ SACT, including its subsidiary 
and affiliated agencies, commands, organizations and activities, is exempt from all direct 
taxes, and is exempt from customs restrictions, duties, and charges of a similar nature in 
respect of articles imported or exported for its official use.  In  the  event  any  governmental 
authority refuses to recognize the exemptions of HQ SACT  from  such  taxes,  restrictions,  
duties,  or  charges, the Contractor shall immediately consult with HQ SACT to determine a 
mutually acceptable procedure. The Contractor authorizes HQ SACT to deduct from the 
Contractor’s invoices any amount representing such taxes, duties or charges, unless the 
Contractor has consulted with HQ SACT before the payment thereof and HQ SACT has, in 
each instance, specifically authorized the Contractor to pay such taxes, duties, or charges 
under written protest. In that event,  the Contractor shall provide HQ SACT with  written  
evidence  that payment of  such  taxes, duties or charges has been  made and appropriately 
authorized, and  HQ  SACT  shall  reimburse  the  Contractor for any such taxes,  duties, or 
charges so  


