RFI: RFI-ACT-SACT-23-42 - Education, Training, Exercises and Evaluation (ETEE)
Functional Services (FS) Capability

Reference: | QA #2 |

Date of Issue: ‘ 08 August 2023 ‘

The following questions were raised with respect to subject RFI-ACT-SACT-23-42 - - Education, Training, Exercises and

Evaluation (ETEE) Functional Services (FS) Capability. Responses are to provide clarification.

Questions Responses

1.1 am writing also to ask for the possibility to deliver
the two batches of the answer (both Lessons Learned
and CT&E Evaluations and E&IT) within the 28th of
September or, in alternative, to have a postponement
of the due date for the first delivery (submission of
“Lessons Learned”).
This request is based on the following reasons
e  August in the majority of european countries
including Italy is the period of summer
holidays, according to the organization of
school time
e The same team dedicated to the RFI is
working full time until the 11th of August on
the IFIB-ACT-SACT-23-62 issued by ACT
(NexGen Modelling and Simulation Wargame
Proof of Concept Support)

1.Please do separate your responses for Lessons
Learned and CT&E / Evaluations. The RFI does state
that this is acceptable.

We are fully aware of the challenges of requesting
information over the summer holiday period;
however, due to time and schedule constraints for our
Stakeholders and SME, we must attempt to keep the
timeline outlined in the RFI. That said, if no potential
respondents are able to provide the necessary
information for Lessons Learned by the deadline
posted in the RFl, we may have to consider pushing
the response deadline and trials/demonstrations until
early 2024. Obviously, this is not the ideal situation as
it would result in the entire programme being delayed
by a number of months.

2. Can you confirm that the .xIs file - Annex B is the
only deliverable of Phase II?

2. Correct, required response for Phase Il is the .xIs file
- Annex B — survey.




