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PART 1 BIDDING INSTRUCTIONS 
 

1. General 
This is a Firm Fixed Price Deliverables contract in accordance the General 
Terms and Conditions; Contract Award is contingent upon funding 
availability; Partial bidding is not allowed. 

2. CLASSIFICATION 

This RFP is a NATO UNCLASSIFIED document. 
 

3. DEFINITIONS 
 

(a) The “Prospective Bidder”, shall refer to the entity that has completed and 
returned the Enclosure of the transmittal letter of this RFP, and has indicated 
thereon its intention without commitment, to participate in this RFP. 

(b) The term “Bidder”, shall refer to the bidding entity that has completed a bid in 
response to this RFP. 

(c) The term Contractor shall refer to the bidding entity to whom the contract is 
awarded. 

(d) The term “Contracting Officer” designates the official who executes this RFP 
on behalf of HQ SACT. 

(e) “Contracting Officer`s Technical Representative” or “COTR” is the official who 
is appointed for the purpose of determining compliance of the successful bid, 
per the technical specifications. 

(f) The term “HQ SACT” shall refer to Supreme Headquarters Allied Command 
Transformation. 

(g) The term “ACT” shall refer to Allied Commander Transformation. 
(h) The term “NATO”, shall refer to the North Atlantic Treaty Organisation. 
(i) The term “days” as used in this RFP shall, unless otherwise stated, be 

interpreted as meaning calendar days. 
(j) The term “Habitual Residence”, means HQ SACT, Norfolk, Virginia, VA 23511. 
(k) The term “Cohort” shall refer to the group of selected students that will start in 

a given year and will last until they complete their research. 
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4. ELIGIBILITY 
 

This RFP is open to companies: 
(a) Established in a North Atlantic Treaty Organisation Alliance member nation. 

Working in the required field of study and legally authorised to operate in the 
United States of America, at the time of bidding. 

(b) Has demonstrated the desired past performance as described in this RFP. 
(c) Offering key personnel who are citizens of NATO member nations. 

 
5. DURATION OF CONTRACT 

 
(a) The contract awarded shall be effective upon date of award. 

 
Period of Performance:       SEP to 31 DEC 2022 and 1 JAN to 31 

MAR 2023 
 

6. EXEMPTION OF TAXES 
 

(a) In accordance with the agreements, (Article VIII of the Paris Protocol dated, 25 
August 1952) goods and services under this contract are exempt from taxes, 
duties and similar charges. 

7. AMENDMENT OR CANCELLATION 
 

(a) HQ SACT reserves the right to amend or delete any one or more of the terms, 
conditions or provisions of the RFP prior to the date set for bid closing. A 
solicitation amendment or amendments shall announce such action. 

(b) HQ SACT reserves the right to cancel, at any time, this RFP either partially of 
in its entirety. No legal liability on the part of HQ SACT shall be considered for 
recovery of costs in connection to bid preparation. All efforts undertaken by any 
bidder shall be done considering and accepting, that no costs shall be 
recovered from HQ SACT. If this RFP is cancelled any/all received bids shall 
be returned unopened, per the bidder’s request. 
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8. BIDDER CLARIFICATIONS 
 

(a) Prospective Bidders should seek clarification at their earliest convenience. Any 
explanation regarding the meaning or interpretation of this RFP, terms, clause, 
provision or specifications, shall be requested in writing, from the Contracting 
Officer. The Contracting Officer must receive such requests for clarification no 
later than 10 days prior to closing. 

 
(b) In lieu of a bidder’s conference, HQ SACT invites bidders to submit initial 

technical questions not later than 12 Aug 2022. 
(c) Information in response to all inquiries / requests for clarification to a 

prospective bidder shall be furnished to all prospective bidders at the following 
link: http://www.act.nato.int/contracting-procurements as a Question and 
Answer addendum. All such addendums and any necessary solicitation 
amendments shall be incorporated into this RFP. Oral Interpretations shall not 
be binding. 

 
9. BID CLOSING DATE 

 
Bids shall be received at HQ SACT, Purchasing and Contracting Office, no later 
than 22 Aug 2022, 0900 hours, Eastern Daylight Time, Norfolk, Virginia, USA. 
No bids shall be accepted after this time and date. 

 
10. BID VALIDITY 

 
Bids shall remain valid for a period of one hundred and twenty days (120) form the 
applicable closing date set forth within this RFP. HQ SACT reserves the right to 
request an extension of validity. Bidder shall be entitled to either grant or deny this 
extension of validity; HQ SACT shall automatically consider a denial to extend the 
validity as a withdrawal of the bid. 

 
11. CONTENT OF PROPOSAL 

 
The proposal shall consist of two (2) separate single PDF documents (Technical / 
Price) sent via e-mail as per the instructions. No hard copy proposals are 
required or will be accepted. E-mailed PDF documents shall be received no later 
than 22 Aug 2022, 0900 hours, Eastern Daylight Time, Norfolk, Virginia, USA. 

 
A table of contents for the entire proposal 

http://www.act.nato.int/contracting-procurements
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(a) The bidder’s full name address, Point of Contacts, Telephone, Fax number 
and Internet site, (See Enclosure #1); 

(b) Compliance statement (See Enclosure #2); 
(c) Provision of administrative, financial and technical volumes 
(d) Compliance Matrix – Annex A 
(e) Past performance (See Enclosure #3) 
(f) Company price proposal (Enclosure #4) 

 

12. PROPOSAL SUBMISSION 
 

(a) Proposals shall be submitted in two separately e-mailed packages, one 
containing a single PDF document of the Technical volume and one 
containing a single PDF document of the Price volume. Multiple files that 
must be pieced together to form the technical proposal will be rejected. 
The e-mail subject and PDF files shall be clearly marked with the RFP 
Solicitation reference number and indicate if it is the Technical or Price Volume. 
Please submit your technical proposals to: techproposal@act.nato.int 
and price proposals to: priceproposal@act.nato.int. Email subjects shall 
include the solicitation information along with the company name i.e. 
RFP-ACT-SACT-22-XX_Tech_ABC Inc. or RFP-ACT-SACT-22-
XX_Price_ABC Inc. 

(b) Proposal packages must be received by the HQ SACT identified Contracting 
Officers prior to the 0900 deadline. Delays in receipt due to server processes 
either at the contractors facility, HQ SACT or both do not constitute an 
acceptable delay to the deadline. Contractors should ensure there is 
sufficient time to transmit proposals and confirm receipt prior to the 
established deadline. 

(c) Price proposals shall be in U.S. Dollar currency. Contractor may request 
payment post award in alternate currency based on agreed conversion rate. 

(d) Prices shall be on a Firm Fixed Price Basis and include any relevant discount 
schedule. 

(e) It is the sole responsibility of the interested company to review any Q & A that 
may be issued in support of this solicitation, prior to bid submission at 
www.act.nato.int/contracting. 

(f) No oral bids or oral modifications or telephonic bids shall be considered. 
(g) It is the ultimate responsibility prior to submission that all proposal submissions 

are reviewed to ensure they meet the technical and administrative 

mailto:techproposal@act.nato.int
mailto:priceproposal@act.nato.int
http://www.act.nato.int/contracting
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specifications and that offers meet the limitations and expressed conditions. 
 

13. LATE PROPOSALS 
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(a) It is solely the bidder`s responsibility to ensure that the proposal reaches HQ 
SACT prior to the established closing date and time. All late bids shall be 
disqualified. Only if it can be unequivocally demonstrated that the late arrival of 
the bid package was the result of NATO staff negligence (mishandling) shall the 
bid be considered. 

(b) A delay in electronic transfer does not constitute a valid excuse for late 
submission. 

 
14. BID WITHDRAWAL 

 
A bidder may withdraw their bid up to the date and time specified for bid closing. 
Such a withdrawal must be completed in writing or facsimile, with attention to the 
HQ SACT Contracting Officer. As this is a best value evaluation, contractor pricing 
will be opened and held within the contract file, whether considered or not. A bid 
withdraw will be annotation on the Contract Award Record. 

 
15. BID EVALUATION 

 
(a) The evaluation of bids and determination as to the responsiveness and 

technical adequacy or technical compliance, of the products or services 
requested, shall be the responsibility of HQ SACT. Such determinations shall 
be consistent with the evaluation criteria specified in the RFP. HQ SACT is not 
responsible for any content that is not clearly identified in any proposal package. 

(b) Due to the highly technical nature of this requirement, HQ SACT reserves the 
right conduct pre-award discussions with proposed key personnel to accurately 
assess identified technical competencies. Discussions will be limited to scope 
of this RFP and the evaluation criteria identified in Annex A. 

(c) Proposals shall be evaluated and awarded based on best value to NATO. The 
following factors are considerations; 

 
• Successful administrative submission of bid packages and requested 

Enclosures, as listed in this RFP. (Pass/Fail) 
• Technical factors: Compliant / Non-Compliant 
• Acceptance of HQ SACT General Terms and Conditions 

 
16. PROPOSAL CLARIFICATIONS 

 
During the entire evaluation process, HQ SACT reserves the right to discuss any 
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bid with the order to clarify what is offered and interpretation of language within 
the bid, to resolve in potential areas of non-compliance. 

 
17. AWARD 

HQ SACT intends to award a firm fixed price contract(s) to the Offeror(s) whose 
proposal(s) represents the best value to NATO. Partial awards are not authorized. 
HQ SACT will collect information from references provided by the Offeror in regard 
to its past performance. Contractors must provide authorization to contact 
references. 
HQ SACT reserves the right to negotiate minor deviations to the listed General 
Terms and Conditions to this RFP. 

 
18. COMMUNICATIONS 

All communication related to this RFP, between a prospective bidder and HQ SACT 
shall only be through the nominated HQ SACT Contracting Officer. Designated 
contracting staff shall assist the HQ SACT Contracting Officer in the administrative 
process. There shall be no contact with other HQ SACT personnel in regards to 
this RFP. Such adherence shall ensure Fair and Open Competition with equal 
consideration and competitive footing leverage to all interested parties. 

 
19. POINT OF CONTACT IS: 

LCDR Mark Macsule, ACT Contracting Officer 757-747-3612, 

Mark.Macsule@act.nato.int 

and 

LCDR Brandon Stewart, ACT Contracting Officer 757-747-3977, 

Brandon.Stewart@act.nato.int 
 
 

All correspondence shall be forward to: 

HQ SACT, BUDFIN BRANCH 
Purchasing & Contracting, 

mailto:Brandon.Stewart@act.nato.int
mailto:Kellie.Hagen@act.nato.int
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Contracting Officer 
RFP-ACT-SACT-22 
111 
ATTN: LCDR Mark Macsule/LCDR Brandon 
Stewart/ Kellie Hagen 
7857 Blandy Road, Suite 100, 
Norfolk, VA, U.S.A. 
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1.1 ENCLOSURE 1 
 

PROPOSAL CONTENT / CHECKLIST 
 

Table of Contents 
 

Bidder`s name, address, POC, Contact numbers, email address. 

Compliance Statement. 

Past performance (including References). 

List of Key personnel. 

Technical Proposal. 

Price Proposal. 
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2.1 ENCLOSURE 2 
 

COMPLIANCE STATEMENT TO SEALED BID RFP-ACT-SACT-22-111 
 

It is hereby stated that our company has read and understands all documentation issued 
as part of RFP-ACT-SACT-22-111. Our company proposal submitted in response to the 
referenced solicitation is fully compliant with the provisions of RFP-ACT-SACT-22- 
111 and the intended contract with the following exception(s); such exemptions are 
considered non-substantial to the HQ SACT solicitation provisions issued. 

 
Clause Description of Minor Deviation. 

 
 

 
 
 
 
 
 
 

(If applicable, add another page) 

Company:   Signature:   

 

Name & Title:   Date:   
 
 

Company Bid Reference:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bidder’s proposal must be based on full compliance with the terms, conditions and 
requirements of the RFP and all future clarifications and/or amendments. The bidder may 
offer variations in specific implementation and operational details provided that the 
functional and performance requirements are fully satisfied. In case of conflict between the 
compliance statement and the detailed evidence or explanation furnished, the detailed 
evidence/comments shall take precedence/priority for the actual determination of 
compliance. Minor or non-substantial deviations may be accepted. Substantial changes 
shall be considered non-responsive. 
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3.1 ENCLOSURE 3 
 

PAST PERFORMANCE INFORMATION FORM 
 

(a) Contracting Agency: 

(b) Contract No: 

(c) Type of Contract (Firm Fixed Price, IDIQ, Requirements): 

(d) Title of Contract: 
 

(e) Description of Work Performance and Relevance to Current Acquisition (Type of 

facility, capacity, estimated patronage, summary of staff used): 

(f) Contract Dollar Amount: 
 

(g) Period of Performance: 
 

(h) Name, Address, Fax and Telephone No. of Reference: 
 

(i) Indicate Whether Reference Acted as Prime or Sub-contractor: 
 

(j) Comments regarding compliance with contract terms and conditions: 

(k) Complete Contact Information for client: 

(l) Permission to contact client for reference: Yes/ No 

Name/Signature of Authorized Company Official 
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3.2 ENCLOSURE 4 
 

RFP-ACT-SACT-22-111 SEALED BID PRICE PROPOSAL 
COMPANY NAME: ABC, Inc 
ADDRESS: Street, 

CITY, POST CODE 
 

TO: Chairman of Supreme Allied Commander Transformation, (HQ SACT) 
Contracts Award Committee 
ATTN: Kellie Hagen 
7857 Blandy Road, Suite 100 
Norfolk, VA 23551 

 
PROPOSED RATES MUST BE FULLY “LOADED” [G&A, O/H ETC.], HOWEVER THEY MUST NOT INCLUDE PER DIEM 
(MEALS & LODGING) AND TRAVEL. TRAVEL (AND RELATED EXPENSES) WILL NOT BE COVERED UNDER THIS 
CONTRACT, BUT HANDLED SEPARATELY IN ACCORDANCE WITH THE ACT FINANCIAL MANUAL. 

 
SUBJECT: RFP-ACT-SACT-22-111 Sealed Bid Price Proposal 

 
Please find on behalf of Insert: Company Name to provide HQ SACT with services (collectively referred as “ITEMS”), 
subject to the provisions, terms and conditions stated in RFP ACT-SACT-22-111 and the “Insert : Company Name 
Technical proposal”, submitted in accordance with solicitation provisions. Include requested Milestone payment schedule 
if applicable. 

 
Deliverable Item (WP1) by 20 OCT 2022: Update of the 
Aggregated Resilience model 

$ 

Deliverable item (WP2) by 11 NOV 2022: Support to FCC $ 

Deliverable item (WP3) by 24 MAR 2023: Support of WG 
execution and analysis 

$ 

 Total Proposal Cost $  
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Please verify and acknowledge propriety of above, by duly completing signatures below. 

 
Authorizing Company Official: 
Printed Name:   
Position:    
Title:   

 

Authorizing Company (Signature): ---------------------------------, Date: --------------- --. 
 
 

Company name Witness Official: 
Printed Name:   
Position:   
Title:   

 

Witness Signature: , Date 
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Statement of Work  
M&S Support to Resilience: Multi-domain Operations in Urban Environment Concept 

Validation-Wargaming Support 
1.   Introduction 
MCM-0053-2019, issued on 11 March 2019 by the Military Committee (MC), approved the 
Urbanization Capstone Concept - Joint Military Operations in an Urban Environment and 
directed ACT and ACO to take forward a number of lines of effort, including the development of 
an Operating Concept for Multi Domain Operations in the Urban Environment (MDO in UE). 
Development of the concept requires validation effort. Wargaming (WG) will be the concept 
validation technique. NATO agreed on enhancing resilience by striving to achieve seven 
baseline requirements (7BLRs) for civil preparedness. 7BLRs approach is used by Nations and 
managed by Resilience Committee. During WG execution, the Green Team needs to stimulate 
the Planners with Civil Assessment of operational environment, bringing the game closer to the 
reality.  
 
2.   Background and Scope of Work 
In general, in support of WG execution,  contractor will provide modelling, and analytical 
expertize based on the previous project ref. M&S support to Resilience: Aggregated Resilience 
data model and M&S support to Resilience: SACEUR’s JOA Resilience Risk articulation and 
M&S support to Resilience: Validation of the Resilience aggregated model for CMX22 support. 
Contractor will set up the Aggregated Resilience data model based on the WG scenario, 
vignettes and data available in a model of a littoral mega city or open source data related to 
Naples (ITA) region.  Contractor will support the Final Coordination Conference in person and 
execution of the wargame in virtual mode. The support requested in the SOW is needed to 
successfully prepare and run the Aggregated Resilience model during WG execution.  
 
3.   Type of Contract and Period of Performance 
Type of Contract:  Deliverable-type Contract  
Period of Performance: First Period (Phase 1 and Phase 2: September 2022 – November 2022) 
and Second Period (Phase 3: Jan 2023 - March 2023). Phase 2 and 3 to be executed only if 
previous phases were successfully completed.   
 
4.   Tasking, Deliverables and Schedule 
Contractor will perform phase activities with the main deliverable of set up Aggregated 
Resilience model for WG execution to support the MDO in EU concept validation.  
   
PHASE1: 
Working Package 1 (WP1). Update of the Aggregated Resilience model. To be finished October 
2022.  
 
It is required to set up the Aggregated Resilience model to support WG execution Namely: 
(deliverables): 
WP1.1 Design and Validate mechanism to exclude the aggregation mechanism from the model 
to be ready to get a single nation Civil Environment Assessment. 
WP1.2 Identify data/information from Scenario, Vignettes, Order of Battle (ORBAT)s and from a 
littoral mega-city model or Open Source Naples (ITA) region to be used as input data for 
Aggregated Resilience model. 
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WP1.3 Set up the Aggregated Resilience model for Resilience Baseline Assessment.  
WP1.4 Implement export function/functions (CSV/XML) that will import into WG platform values 
of 7BLRs’ capacities, availabilities and 3 Core Resilience functions.  
 
PHASE 2: 
Working Package 2 (WP2). Support to FCC. To be finished November 2022.  
 
It is required to support 2 days of FCC execution and to demonstrate the set up of  Aggregated 
Resilience model. 
Namely: (deliverables): 
WP2.1 Contractor’s SMEs, Aggregated Resilience model and HW to demonstrate the model 
(November 2022). Contractor bares the cost of the license of Stela Architect.   
WP2.2 Design the use of the Aggregated Resilience model for virtual events support.  
It requested to describe the use of the model in the WG execution and the way its inputs and 
outputs are communicated with Green Team.    
PHASE3 : 
Working Package 3 (WP3). Support of WG execution and analysis. To be finished March 2023. 
 
It is required to support the WG execution with Aggregated Resilience model. Nine days 
wargame execution requires remote support from contractor and the model.  
Namely (deliverables):  
WP3.1 Contractor’s SMEs and Aggregated Resilience model remote support to the execution of 
nine days of WG execution. (Jan 2023). 
5. Schedule of Delivery 
# Working Package  Submission Date 
WP 1.1, 1.2, 1.3, 1.4 20 October 2022 
WP 2.1, 2.2  11 November 2022 
WP 3.1 24 March 2023 

 
6.  Acceptance of Criteria 
After each working package delivery, the ACT Project Officer (PO), Dr. Jan Hodicky, (JFD 
MSTT) will get a week to confirm the acceptance of the WP deliverables. If not complying with 
requirements, the company will get another 2 weeks to complete the WP as requested.    
 
7. Contractor Performance Requirements and Reporting  
Each deliverable in WP must be demonstrated/reported to the PO in the time specified in the 
project schedule, section 5. A summary of the work done by Contractor is reported in written to 
PO after the completion of the WG execution support.   
  
8.  Place of Performance 
Work under this contract will primarily be conducted at the contractor’s premises, to include 
meetings with HQ SACT, Project team, and event locations. 
 
9. Required Travel for Personnel Services Contracts 
There is no need to travel for personal services contracts.  
 
10. Physical Security 
There is no envisioned work with sensitive information. 
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11. Security Considerations for the Deliverables 
Deliverables will not contain any sensitive information. 
 
12. Export Control 
NATO nations have regulations and laws applying to the export of defence-related 
goods/services originating from domestic commercial sources to foreign entities. Usually under 
those laws and regulations, NATO is considered a foreign entity. The following requirements of 
this SoW are provided in order to allow the bidder/contractor the opportunity to assess the 
applicability of their pertinent national laws and regulations and take action, as required. 
 
13. Intellectual Property 
All services, products and intellectual property provided under this SoW will be delivered for the 
sole ownership of and the copyright by HQ SACT. 
  
14. Main references for the Model Update 

A. Results of the ACT project ref. M&S support to Resilience: Aggregated Model prototype 
B. Results of the ACT project ref. M&S support to Resilience: SACEUR’s JOA Resilience 

Risk articulation 
C. Results of the ACT project ref. M&S support to Resilience: Validation of the Resilience 

aggregated model for CMX22 support 
 

15. Open References to Aggregated Resilience model 
To understand the complexity of the Aggregated Resilience model the following publicly 
available resources should be used: 
 

- https://www.mdpi.com/1099-4300/22/9/1037 
- https://www.mdpi.com/2076-3417/10/8/2639 

 
The Aggregated Resilience model itself and References A, B and C would be delivered to 
contractor after the contract is awarded. 
 
16. Best Value Grading Matrix to STATEMENT OF WORK 
Contractor technical proposal will be assessed based on criteria mentioned in the table below – 
Annex A. (HQ SACT reserves the right to conduct technical discussions with contractor). 
Ultimately, contractor companies shall clearly demonstrate by providing unequivocal explanation 
to where and how he/she meet the criteria set forth in this solicitation.  
Technical proposal by contractor is the part of the bidding and it shouldn’t be longer than five A4 
pages in Arial 11 with single spacing between the lines. No external hyperlinks in the table or 
attachments are allowed.      
 
 
 
 
 
 
 
 

https://www.mdpi.com/1099-4300/22/9/1037
https://www.mdpi.com/2076-3417/10/8/2639


NATO UNCLASSIFIED 

NATO UNCLASSIFIED 

9 

 

 

Annex A - Best Value Grading Matrix to STATEMENT OF WORK (SOW) 

Bidder Name    
Binary requirement1 

# Item  Compliant  Non-Compliant 
1 Contractor has a license of Stella 

Architect (SA) to be able to update 
and execute the Aggregated 
Resilience model.      

  

 
Grading Matrix  

# Item  Range Score 
 

1 Contractor has implemented 
its own Resilience 
assessment SW application  

0 - Not implemented at all  
5 – Implemented but not following NATO 
approach to Resilience    
10 – Resilience SW application is following 
2022 NATO 7 Baseline Requirements. 
(7BLRS)  
15- Resilience SW application is following  
NATO 7 BLRs and 3 Core Resilience 
Functions in Resilience assessment 
20 – Resilience SW application is following  
NATO 7 BLRs and 3 Core Resilience 
Functions in Resilience assessment and 
enables Risk assessment of operations   

 

2 Contractor is experienced in 
using System Dynamics (SD) 
modelling and simulation 
paradigm.   

0-Not previous experience with SD  
5- Less than 5 years of experience   
10- More than 5 years of experience  

 

3 Contractor is experienced in 
using Stella Architect to 
develop models. 

0-Not previous experience with SA 
5- Less than 5 years of experience   
10- More than 5 years of experience  

 

4 Contractor is experienced in 
validation of the model. 

0-Not previous experience with model 
validation 
5-Validation is used case by case, not 
integrated 
10- Validation is integrated in the 
contractor model development process 
15- One example of a developed model 
being validated by NATO (HQ/NCS) SME’s 
20- More than one example of a developed 
model being validated by NATO (HQ/NCS) 
SME’s  

 

5 Contractor is experienced in 
using Open Source data to 
set up the model. 

0-Not previous experience with model set 
up with Open Source 
5- Minimum one model set up by Open 
Source Data  
10- More than one model set up by Open 
Source Data 

 

                                                
1 If any of the binary criteria is not-compliant and any item scores zero, this will result in the bidder’s proposal as being 
“Technically Non-Compliant.” 
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6 Contractor is experienced in 
computer support of WG 

0-Not previous experience in providing 
computer assistance to WG 
5- Computer assistance brought to WG 
execution  
10 – Any model implemented to provide 
computer assistance to WG 
15- SD model implemented and used to 
support Planning  
20 – SD model implemented and used to 
support Planning  and Adjudication 

 

7 Contractor is experienced in 
SW development. 

0-Not previous experience in SW 
development 
5- Less than 5 years of experience in SW 
development   
10- More than 5 years of experience in SW 
development 
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Annex B: Abbreviations, acronyms 
 
5OD 5 operational domains 
ASCOPE areas, structures, capabilities, organisations, people and 

events 
CC capability card 
CoA course of action 
FCC final coordination conference 
JFD M&STT Joint Force Development, Modelling And Simulation, Training 

And Technologies Branch 
MDO in UE Multi Domain Operations In The Urban Environment 
ORBAT order of battle 
PMESII political, military, economic, social, infrastructure and 

information 
PO project officer   
PVC physical, virtual and cognitive 
PVCD physical, virtual and cognitive dimension 
SME subject matter expert 
SoW statement of work 
SPP CNDV Strategic Plans And Policy, Concept Development Branch 
WG wargame 
WP working package 
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1. Definitions. As used throughout this contract, the following terms shall have meanings as 
set forth below: 

 
a. “HQ SACT” means the Supreme Headquarters Allied Command Transformation, located at 
7857, Blandy Road, Suite 100, Norfolk, Virginia, United States of America. Wherein a 
subordinate command is referred, it shall have equal meaning and representation as HQ 
SACT. (HQ SACT SEE, JALLC, JWC, JFTC). 

 
b. Contracting Officer means the person executing and managing this contract on behalf of HQ 
SACT. 

 
c. Inspector means a person appointed by the Contracting Officer for the purpose of 
determining compliance with the technical requirements of the contract. 

 
d. The North Atlantic Treaty Organization is hereafter referred to as “NATO”. 

 
e. The term "days" shall be interpreted as meaning calendar days 

 
2. Applicable law. Except as otherwise provided in this contract, this contract shall be 
governed, interpreted and construed with the laws of the commonwealth of Virginia of the 
United States of America. 

 
3. Assignment. This agreement is not assignable by the Contractor either in whole or in part 
unless agreed in writing by HQ SACT Contracting Officer in accordance with; 

 
a. Any modifications, including changes, additions or deletions and instructions under this 
contract shall not be binding unless issued in writing by the Contracting Officer 

 
b. Sub-contractors shall be limited to citizens or legal entities of member nations of NATO, 
unless specifically authorized by the Contracting Officer. 

 
c. The Contractor shall determine that any sub-contractor proposed by him for the furnishing of 
supplies or services which shall involve access to classified information in the Contractor's 
custody has been granted an appropriate facility security clearance by the sub-contractor's 
national authorities, which is still in effect, prior to being given access to such classified 
information. 

 
4. Acceptance 
a. Acceptance or rejection of the supplies shall be made as promptly as practicable after 
delivery, except as otherwise provided in this contract. 

 
b. Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes amounting 
to fraud, or otherwise stated in the Contract. It is the action by which HQ SACT acknowledges 
that the Contractor has fully demonstrated that the deliveries are 
HQ SACT General Terms & Conditions complete and operational. The formal acceptance will 
take place when the following requirements have been met: 
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- Agreement between the Contracting Officer and the Contractor on a discrepancy list (if 
necessary) and corresponding clearance dates. 

 
c. When discrepancies exist and if these do not prevent satisfactory use or operation of the 
supplies, the Contracting Officer may declare the acceptance provisional. In this case he will 
withhold from payment an amount commensurate with the importance of the discrepancies but 
in any case not less than ten (10) percent of the total contract value and this until all 
discrepancies have been cleared; at that time the acceptance becomes final. 

 
5. Service and Parts Availability. Unless as specified otherwise in the Technical 
Specifications, the Contractor and his subcontractors will maintain and furnish a source of an 
adequate supply of services, components, spare parts and sub-assemblies to properly 
maintain the supplies for a period of minimum five (5) years from Contract Effective Date. 

 
6. Preferred Customer 
a. The Contractor warrants that the prices set forth in this contract are as favourable as those 
extended to any Government, Agency, Company, Organization or individual purchasing like 
quantities covered by the contract under similar conditions. In the event that prior to complete 
delivery under this contract the Contractor offers any of such items in substantially similar 
quantities to any customer at prices lower than those set forth herein, the Contractor shall so 
notify HQ SACT and the prices of such items shall be correspondingly reduced by a 
supplement to this contract. 

 
b. Prices in this sense means "Base Price" prior to applying any bonuses. 

 
7. Notice of Shipment 
a. At the time of delivery of any supplies to a carrier for transportation, the Contractor shall give 
notice of shipment to the Contracting Officer and to such other persons or installations as are 
designated by the Contracting Officer. If such instructions have not been received by the 
Contractor at least one working day prior to such delivery to a carrier, the Contractor shall 
request instructions from the Contracting Officer concerning notice of shipment to be given. 
b. The following information shall be included in such notification: 

 
(1) Contract Number 

 
(2) Shipping address 

 
From: (Name and complete address of consignor) To: (Name and complete address of 
consignee) 
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- Agreement between the Contracting Officer and the Contractor on a discrepancy list (if 
necessary) and corresponding clearance dates. 

 
c. When discrepancies exist and if these do not prevent satisfactory use or operation of the 
supplies, the Contracting Officer may declare the acceptance provisional. In this case he will 
withhold from payment an amount commensurate with the importance of the discrepancies but 
in any case not less than ten (10) percent of the total contract value and this until all 
discrepancies have been cleared; at that time the acceptance becomes final. 

 
5. Service and Parts Availability. Unless as specified otherwise in the Technical 
Specifications, the Contractor and his subcontractors will maintain and furnish a source of an 
adequate supply of services, components, spare parts and sub-assemblies to properly 
maintain the supplies for a period of minimum five (5) years from Contract Effective Date. 

 
6. Preferred Customer 
a. The Contractor warrants that the prices set forth in this contract are as favourable as those 
extended to any Government, Agency, Company, Organization or individual purchasing like 
quantities covered by the contract under similar conditions. In the event that prior to complete 
delivery under this contract the Contractor offers any of such items in substantially similar 
quantities to any customer at prices lower than those set forth herein, the Contractor shall so 
notify HQ SACT and the prices of such items shall be correspondingly reduced by a 
supplement to this contract. 

 
b. Prices in this sense means "Base Price" prior to applying any bonuses. 

 
7. Notice of Shipment 
a. At the time of delivery of any supplies to a carrier for transportation, the Contractor shall give 
notice of shipment to the Contracting Officer and to such other persons or installations as are 
designated by the Contracting Officer. If such instructions have not been received by the 
Contractor at least one working day prior to such delivery to a carrier, the Contractor shall 
request instructions from the Contracting Officer concerning notice of shipment to be given. 
b. The following information shall be included in such notification: 

 
(1) Contract Number 

 
(2) Shipping address 

 
From: (Name and complete address of consignor) To: (Name and complete address of 
consignee) 
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(3) Listing of supplies by Contract Items(s) 
 
(4) Number of and marking on packages(s) 

 
(5) Weight and dimensions of packages(s) 

 
(6) Name and address of Carrier, mode and date of shipment with waybill number, 

 
(7) Customs documents required by Contractor (if applicable). 

 
8. Security 
a. The Contractor shall comply with all security requirements prescribed by HQ SACT and the 
National Security Authority or designated security agency of each NATO country in which the 
contract is performed. 

 
b. The Contractor shall be responsible for the safeguarding of NATO classified information, 
material and equipment entrusted to him or generated by him in connection with the 
performance of the contract. 

 
c. Any known or suspected breaches of security or other matters of security significance shall 
be reported by the Contractor to the Contracting Officer and to the National Security Authority 
or designated security agency. 

 
d. The Contractor shall apply to the Contracting Officer for approval before sub- contracting 
any part of the work, if the sub-contract would involve the sub-contractor in access to classified 
information. The Contractor shall place the sub-contractor under security obligations no less 
stringent than those applied to his own contract 

 
9. Inspection 
a. Unless otherwise specifically provided for in the specifications, all equipment, materials and 
articles incorporated in the work covered by this contract are to be new and of the most 
suitable grade of their respective kinds for the purposes intended. All workmanship shall be 
first class. 

 
b. All supplies (which terms throughout this clause includes without limitation raw materials, 
components, intermediate assemblies, and end products) shall be subject to inspection and 
test by HQ SACT, to the extent practicable at all times and places including the period of 
manufacture, and in any event prior to acceptance. 

 
c. In case any supplies are defective in material or workmanship or otherwise not in conformity 
with the requirements of this contract, HQ SACT shall have the right either to reject them (with 
or without instructions as to their disposition) or to require their correction or to accept them 
against reduction in price which is equitable under the circumstances. 

 
d. If any inspection or test is made by HQ SACT on the premises of the Contractor or sub- 
contractor, the Contractor without additional charge shall provide all reasonable facilities and 
assistance to inspectors in the performance of their duties. If HQ 
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SACT inspection or test is made at a point other than the premises of the Contractor or a sub- 
contractor, it shall be at the expense of HQ SACT except as otherwise provided in this 
contract. In case of rejection HQ SACT shall not be liable for any reduction in value of samples 
used in connection with such inspection or test. HQ SACT reserves the right to charge to the 
Contractor any additional cost of HQ SACT inspection and test when supplies are not ready at 
the time such inspection, when test is requested by Contractor or when re-inspection or retest 
is necessitated by prior rejection. Failure to inspect supplies shall neither relieve the Contractor 
from responsibility for such supplies as are not in accordance with the contract requirements 
nor impose liability on HQ SACT therefore. 
e. The inspection and test by HQ SACT of any supplies does not relieve the Contractor from 
any responsibility regarding defects or other failures to meet the contract requirements which 
may be discovered prior to acceptance. Except as otherwise provided in the contract, 
acceptance shall be conclusive except as regards latent defects, hidden deficiencies, fraud, or 
such gross mistakes as amount to fraud. 

 
10. Title. Unless specified elsewhere in this contract, title to supplies furnished under this 
contract shall pass to HQ SACT upon acceptance, regardless of when or where HQ SACT 
takes physical possession. 

 
11. Supply Warranty 
a. Notwithstanding inspection and acceptance by HQ SACT of supplies furnished under the 
contract or any provision of this contract concerning the conclusiveness thereof, the Contractor 
warrants that for a period of twelve (12) months following the date of acceptance: 
(1) All supplies furnished under this contract will be free from defects in material or 
workmanship and will conform with the specifications and all other requirements of this 
contract; and 

 
(2) The preservation, packaging, packing and marking and the preparation for and method of 
shipment of such supplies will conform with the requirements of this contract. 

 
b. The Contracting Officer shall give written notice to the Contractor of any breach of the 
warranties in paragraph a. of this clause within thirty (30) days after discovery of any defect. 

 
c. Within a reasonable time after such notice, the Contracting Officer may either: 

 
(1) By written notice require the prompt correction or replacement of any supplies or part 
thereof (including preservation, packaging, packing and marking) that do not conform with 
requirements of this contract within the meaning of Paragraph a. of this clause; or 

 
(2) Retain such supplies, whereupon the contract price thereof shall be reduced by an amount 
equitable under the circumstances and the Contractor shall promptly make appropriate 
payment. 

 
d. When return, correction or replacement is required, the Contracting Officer shall return the 
supplies and transportation charges and responsibility for such supplies while in transit shall be 
borne by the Contractor. However, the Contractor's liability for such transportation charges 
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shall not exceed an amount equal to the cost of transportation by the usual commercial 
method of shipment between the designated destination point under this contract and the 
Contractor's plant and return. 

 
e. If the Contractor does not agree as to his responsibility to correct or replace the supplies 
delivered, he shall nevertheless proceed in accordance with the written request issued by the 
Contracting Officer per paragraph c to correct or replace the defective or nonconforming 
supplies. In the event it is later determined that such supplies were not defective or 
nonconforming within the provisions of this clause, the contract price will be equitably adjusted. 
Failure to agree to such an equitable adjustment of price shall be a dispute concerning a 
question of fact within the meaning of the clause of this contract entitled "Dispute". 

 
f. Any supplies or parts thereof furnished in replacement pursuant to this clause shall also be 
subject to all the provisions of this clause to the same extent as supplies initially delivered. 
Corrected parts will be warranted for a period not less than six (6) months starting at the time 
the part is received back at the user’s location. 

 
g. In case of a provisional acceptance the warranty period starts at the date of provisional 
acceptance and ends twelve (12) months after the date of provisional acceptance. 
h. Failure to agree upon any determination to be made under this clause shall be a dispute 
concerning a question of fact within the meaning of the "Disputes" clause of this contract. 

 
i. The word "supplies" as used herein includes related services. 

 
j. The rights and remedies of HQ SACT provided in this clause are in addition to and do not 
limit any rights afforded to HQ SACT by any other clause of the contract. 

 
12. Invoices 
a. The contractor shall submit an original invoice and three (3) copies (or electronic invoice, if 
authorized) to the address designated in the contract to received invoices. All invoices shall be 
submitted no later than 30 days upon completion of work or services performed. Standard 
Payment Terms are NET 30 days. An invoice must include: 1) Name and address of the 
Contractor; 2) Invoice date; 3) Purchase Order number and Purchase Order or Contract line 
item number; 4) Description, quantity, unit of measure, unit price and extended price of the 
items delivered; 5) Shipping number and date of shipment including the bill of lading number 
and weight of shipment if shipped on a bill of lading; 6) Terms of any prompt payment discount 
offered; 7) Name and address of official to whom payment is to be sent: and 8) Name, title, 
and phone number of person to be notified in event of defective invoice. All invoices shall be 
certified by the signature of a duly authorized company representative. Invoices for Contractor 
Travel shall include: 1) Contractor name; 2) Date of Travel; 3) Number of days; 4) 
Destinations. All invoices shall be submitted to: 

 
HQ SACT 
Accounts Payable 7857 Blandy Road 
Suite 100, SR-82, 
Norfolk, VA 23551-2490 
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b. Electronic Fund Transfer is the prescribed method of payment for HQ SACT. Contractors 
are requested to submit copies of banking information. Such information shall be submitted to 
HQ SACT 14 days prior to any contract award. 

 
13. Payment. Payment shall be made for items accepted by HQ SACT that have been 
delivered to the delivery destinations set forth in this contract. Payments under this contract 
may be made by HQ SACT by electronic funds transfer payments or (check in exceptional 
cases) and shall submit this designation to the contracting officer as directed. In the event the 
Contractor, during the performance of this contract, elects to designate a different financial 
institution for receipt of any payment made using electronic funds transfer procedures, 
notification of such change and the required information must be obtained by HQ SACT thirty 
(30) days prior to the date such change is to become effective. The documents furnishing the 
information required in this clause must be dated and contain the signature, title, and 
telephone number of the Contractor official authorized to provide it, as well as the Contractor’s 
name and Purchase Order number. Contractor failure to properly designate a financial 
institution or to provide appropriate payee bank account information may delay payments of 
amounts otherwise properly due. Discount time will be computed from date of delivery at place 
of acceptance or from receipt of correct invoice at the office specified by HQ SACT, whichever 
is later. For the purpose of computing the discount earned, payment shall be considered to 
have been made on the date which appears on the payment check or the specified payment 
date if an electronic funds transfer payment is made. 

 
14. Taxes. The contract excludes all applicable Federal, State, and local taxes and duties. HQ 
SACT is a tax-exempt organization. 

 
15. Excusable Delays. The Contractor shall be liable for default unless non-performance is 
caused by an occurrence beyond the reasonable control of the Contractor and without its fault 
or negligence such as, acts of God or the public enemy, acts of HQ SACT in its sovereign or 
contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe 
weather, and delays of common carriers. The Contractor shall notify the contracting Officer in 
writing as soon as is reasonably possible after the commencement of any excusable delay, 
setting forth the full particulars in connection therewith, shall remedy such occurrence with all 
reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the 
cessation of such occurrence. 

 
16. Indemnity. The contractor shall indemnify HQ SACT and its officers, employees and 
agents against liability, including costs for actual or alleged direct or contributory infringement 
of or inducement to infringe, any United States or foreign patent, trademark, copyright, or other 
intellectual property right, arising out of the performance of this contract, provided the 
Contractor is reasonably notified of such claims and proceedings. 

 
17. Disputes. Except as otherwise provided, during the period of performance, any dispute 
between the parties arising out of the performance of this contract which is not disposed of by 
agreement shall be decided by the HQ SACT Contracting Officer, who shall reduce his 
decision to writing and mail or otherwise furnish a copy thereof to the Contractor. The decision 
of HQ SACT shall be final and conclusive unless, within thirty (30) days from the date of 
receipt of such copy, the Contractor mails or otherwise furnishes to HQ SACT a written appeal. 
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In connection with any appeal of HQ SACT decision under this paragraph, the Contractor shall 
be afforded an opportunity to be heard and to offer evidence in support of its appeal. A 
decision shall be rendered within thirty (30) days of receipt of appeal. HQ SACT FC decision is 
final. 

 
18. Termination for Convenience. HQ SACT reserves the right to terminate this contract, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall 
immediately stop all work hereunder and shall immediately cause any and all of its suppliers 
and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be 
paid a percentage of the contract price reflecting the percentage of the work performed prior to 
the notice of termination, plus reasonable charges the Contractor can demonstrate to the 
satisfaction of HQ SACT using its standard record keeping system have resulted from the 
termination. In the event of the failure of the Contractor and the Contracting Officer to agree as 
provided in paragraph 

 
d. upon the whole amount to be paid to Contractor by reason of the termination of work 
pursuant to this clause, the Contracting Officer shall pay to the Contractor the amounts 
determined by the Contracting Officer. The Contractor shall not be required to comply with the 
cost accounting standards or contract cost principles for this purpose. This paragraph does not 
give SACT any right to audit the Contractor’s records. The Contractor shall not be paid for any 
work performed or costs incurred which reasonably could have been avoided. 

 
19. Termination for Default 
a. HQ SACT may, subject to the provisions or paragraph c. below, by written notice of default 
to the Contractor, terminate the whole or any part of this contract in any one of the following 
circumstances: 

 
(1) If the Contractor fails to make delivery of the supplies or to perform the Services within the 
time specified herein or any extension thereof; or 

 
(2) If the Contractor fails to perform any of the other provisions of this contract, or so fails to 
make progress as to endanger performance of this contract in accordance with its terms and in 
either of these two circumstances does not cure such failure within a period of ten days (or 
such longer period as the Contracting Officer may authorize in writing) after receipt of notice 
from the Contracting Officer specifying such failure. 

 
b. In the event HQ SACT terminates this contract in whole or in part as provided in paragraph 
a. of this clause, HQ SACT may procure supplies or services similar to those so terminated 
and the Contractor shall be liable to HQ SACT for any excess costs for such similar supplies or 
services. The Contractor shall continue the performance of this contract to the extent not 
terminated under the provisions of this clause. 

 
c. Except with respect to defaults of sub-contractors, the Contractor shall not be liable for any 
excess costs if the failure to perform the contract arises out of causes beyond the control and 
without the fault or negligence of the contractor. If the failure to perform is caused by the 
default of a sub-contractor, and if such default arises out of causes beyond the control of both 
the Contractor and sub-contractor, without the fault or negligence of either of them, the 
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Contractor shall not be liable for any excess costs for failure to perform unless the supplies or 
services to be furnished by the sub-contractor were obtainable from other sources in sufficient 
time to permit the Contractor to meet the required delivery schedule. 
d. If this contract is terminated as provided in paragraph a. of this clause, HQ SACT, in 
addition to any other rights provided in the clause, may require the Contractor to transfer title 
and deliver to HQ SACT in the manner and to the extent directed by the Contracting Officer: 

 
(1) Any completed supplies and 

 
(2) Such partially completed supplies and materials, parts, tools, die, jigs, Fixtures, plans, 
drawings, information and contract rights (hereinafter called "Manufacturing materials") as the 
Contractor has specifically produced or Specifically acquired for the performance of such part 
of this contract as has been terminated; and the Contractor shall, upon direction of the 
Contracting Officer, protect and preserve property in the possession of the Contractor in which 
HQ SACT has an interest. Payment for completed supplies delivered to and accepted by HQ 
SACT shall be at the contract price. Payment for manufacturing materials delivered to and 
accepted by HQ SACT and for the protection and preservation of property shall be in an 
amount agreed upon by the Contractor and Contracting Officer; failure to agree such amount 
shall be a dispute concerning a question of fact within the meaning of the clause of this 
contract entitled "Dispute". HQ SACT may withhold from amounts otherwise due the 
Contractor for such completed supplies or manufacturing materials such sum as the 
Contracting Officer determines to be necessary to protect HQ SACT against loss because of 
outstanding liens or claims of former lien holders. 

 
e. If, after notice of termination of this contract under the provisions of this clause, it is 
determined for any reason that the Contractor was not in default under the provisions of this 
clause, or that the default was excusable under the provisions of this clause, the rights and 
obligations of the parties shall, if the contract contains a clause providing for termination for 
convenience of HQ SACT, be the same as if the notice of termination had been issued 
pursuant to such clause. If, after such notice of termination of this contract under the provisions 
of this clause, it is determined for any reason that the Contractor was not in default under the 
provisions of this clause, and if this contract does not contain a clause providing for termination 
for convenience of HQ SACT the contract shall be equitably adjusted to compensate for such 
termination and the contract modified accordingly; failure to agree to any such adjustment shall 
be a dispute concerning a question of fact within the meaning of the clause of this contract 
entitled "Disputes". 

 
f. Both parties are under duty of good faith. The contract includes not only the specific terms, 
but also law and customary practice applicable in the place where the contract is to be carried 
out and to the Type of Trade to which the contract relates. 

 
20. Limitation of Liability. Except as otherwise provided by an express or implied warranty, 
the Contractor will not be liable to HQ SACT for consequential damages resulting from any 
defects or deficiencies in accepted items 

 
21. Export Control. Contractor warrants that, if applicable all necessary technical assistance 
agreements (TAA), export control or other associated arrangements shall be valid prior to 
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contract award. Should a Contractor require export pre-approval HQ SACT legal staff will be 
provided a preview of said companies request PRIOR to the companies submission to a 
Government entity. Upon validation of request by HQ SACT Legal staff, subject agreement or 
request may be submitted to appropriate authority. (Please note: There are no specified time 
delays regarding TAA, aor export control request being processed. However, experience has 
shown request can take anywhere from 30 days to 90 days depending on complexity of 
request, and administrative preparedness). 

 
22. Risk of Loss. Unless the contract specifically provides otherwise, risk of loss or damage to 
the supplies provided under this contract shall remain with the Contractor until, and shall pass 
to HQ SACT upon: 1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 2) 
Delivery of the supplies to HQ SACT at the destination specified in the contract, if 
transportation is f.o.b. destination. 

 
23. Authorization to Perform. The Contractor warrants that he and his sub- contractors have 
been duly authorized to operate and do business in the country or countries in which this 
contract is to be performed; that he and his sub-contractors have obtained all necessary 
licenses and permits required in connection with the contract; that he and the sub-contractors 
will fully comply with all the laws, decrees, labour standards and regulations of such country or 
countries during the performance of this contract; and that no claim for additional moneys with 
respect to any authorizations to perform will be made upon HQ SACT. 

 
24. Performance. Candidates/contractors who accept HQ SACT issued contracts, shall, at a 
minimum, serve in a designated capacity for no less than 180 calendar days from 
commencement of contract period of performance. Contracts’ with performance periods having 
less than 180 days in totality shall require contractors to serve a minimum of 50% of estimated 
performance period. Should a candidate vacate the contract in less time than described, HQ 
SACT reserves the right to cancel the contract in whole or part. Replacement candidates, if 
acceptable to HQ SACT, shall be reviewed by HQ SACT for compliance, and, or technical 
acceptance per the original Statement of Work and final acceptance by HQ SACT Contracting 
Officer. 

 
25. Travel. In accordance with AFM Section 24, Contractor Travel, travel by contractors in 
support of the HQ SACT mission will only be performed when a member of the approved 
International HQ SACT Peacetime Establishment is unable to perform the mission. Once 
contractor travel has been established under a contract and a contractor is tasked to travel, the 
HQ SACT Contractor Travel Request form must be filled out and approved prior to any travel 
being conducted. The in-house Travel Agency will set the Transport Ceiling Cost and at that 
time the contractor may elect to book their transportation with the in-house travel agency. 
(Please refer to Clause Number 7 above). 
Transport tickets purchased through the in-house travel agency will be reimbursed by the HQ 
SACT entity directly to the in-house travel agency, and the applicable travel line of the contract 
will be charged. These costs will not be invoiced by, or paid to, the contractor company. When 
transport tickets are purchased through another source only the ceiling cost allocated by the 
in-house travel agency will be reimbursed to the contractor company. Per Diem is based on 
the NATO Group One subsistence allowance, which covers meals, lodging, incidental 
expenses and any applicable overhead and/or fees. Per Diem Reimbursement will only be 
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made at these rate amounts. NATO Group III daily subsistence allowances are posted on HQ 
SACT website at http://www.act.nato.int/contracting. 

 
26. Proposed Candidates. No proposals shall be accepted or considered for candidates 
already assigned to an existing contract with HQ SACT, without the prior permission of the 
Contracting Officer. . 

 
27. Partial awards will be allowed when determined in the best interests of NATO. The 
Contracting Awards Board and the Contracting Officer, when deemed prudent and necessary 
have the authority to make this determination. Partial bidding shall be consistent with released 
solicitation. 

 
28. Competition. HQ SACT reserves the right to engage in Full and Open Competition after 
exclusion of sources. 

 
29. Contractor Notice Regarding Delay. In the event the Contractor encounters difficulty in 
meeting performance requirements, or when he anticipates difficulty in complying with the 
contract delivery schedule or date, he shall immediately notify the Contracting Officer in 
writing, giving pertinent details; provided, however, that this data shall be informational only in 
character and that this provision shall not be construed as a waiver by HQ SACT of any 
delivery schedule or date, or of any rights or remedies provided by law or under this contract. 

 
30. Notice and Assistance regarding Patent and Copyright Infringement 
a. The Contractor shall report to the Contracting Officer, promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance of 
this contract of which the Contractor has knowledge. 
b. In the event of any claim or suit against HQ SACT on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any 
supplies furnished or work or services performed hereunder, the Contractor shall furnish to HQ 
SACT, when requested by the Contracting Officer, all evidence and information in possession 
of the Contractor pertaining to such suit or claim. Such evidence and information shall be 
furnished at the expense of HQ SACT except where the Contractor has agreed to indemnify 
HQ SACT. 

 
c. This clause shall be included in all sub-contracts. 

 
31. Health, Safety and Accident Prevention. If the Contracting Officer notifies the Contractor 
in writing of any non-compliance in the performance of this contract, with safety and health 
rules and requirements prescribed on the date of this contract by applicable national or local 
laws, ordinances and codes, and the Contractor fails to take immediate corrective action, the 
Contracting Officer may order the Contractor to stop all or part of the work until satisfactory 
corrective action has been taken. Such an order to stop work shall not entitle the Contractor to 
an adjustment of his contract price or other reimbursement for resulting increased costs, or to 
an adjustment of the delivery or performance schedule. 

 
32. Patent Indemnity. If the amount of this contract is in excess of $1,000,000 , the Contractor 
shall indemnify HQ SACT and its officers, agents and employees against liability, including 
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costs, for infringement of any letters patent (except letters patent issued upon an application 
which is now or may hereafter be kept secret or otherwise withheld from issue by order of the 
government which issued the letters patent) arising out of the manufacture or delivery of 
supplies under this contract, or out of the use or disposal by or for the account of HQ SACT of 
such supplies. The foregoing indemnity shall not apply unless the Contractor shall have been 
informed as soon as practicable by HQ SACT of the suit or action alleging such infringement 
and shall have been given such opportunity as is afforded by applicable laws, rules, or 
regulations to participate in the defence thereof; and further, such indemnity shall not apply to: 

 
a. An infringement resulting from compliance with specific written instructions of the 
Contracting Officer directing a change in the supplies to be delivered or in the materials or 
equipment to be used or directing a manner of performance of the Contract not normally used 
by the Contractor; 

 
b. An infringement resulting from an addition to, or change in, such supplies or components 
furnished which addition or change was made subsequent to delivery or performance by the 
Contractor; or 

 
c. A claimed infringement which is settled without the consent of the Contractor, unless 
required by a court of competent jurisdiction. 

 
33. Rights in Technical Data and Computer Software 
a. Ownership of Work Product. HQ SACT is and shall be the sole and exclusive owner of all 
right, title, and interest throughout the world in and to all the results and proceeds of the 
Research performed under this Agreement, including but not limited to inventions, derivative 
works, documents, reports, summaries, raw data, algorithms, charts, graphs, research results, 
methods, models, maps or drawings, tools, software (including source code), and other works 
which are created due to or as part of the Research by the Foundation, and including all 
patents, copyrights, trademarks, trade secrets and other Work Product (all of the above- 
described results and proceeds of the Research are herein referred to as “Work Product”) and 
shall be deemed to be work made for hire. Accordingly, Sponsor may modify, protect, publish, 
incorporate into other documents, share with others, or otherwise use without restriction all 
aspects of the Work Product as HQ SACT deems fit in its sole discretion. The Foundation will 
not in any way use, license, or allow third parties to use the Work Product or any portion 
thereof without the express prior written consent of Sponsor. 

 
b. Technical data and software delivered under this contract shall be marked with the number 
of this contract, name of Contractor and the rights transferred to HQ SACT. 

 
34. Software Releases and Updates. 
a. All software implemented on or delivered with the supplies shall be at the start of 
acceptance, the most recent versions or releases as available. 

 
b. The Contractor shall for a duration of minimum five (5) years after acceptance, and upon 
their availability, offer to HQ SACT all software changes, fixes and new releases. These shall 
be offered at no cost when they are offered free of charge on the commercial market. 
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35. Inconsistency between English Version and Translation of Contract. In the event of 
inconsistency between any terms of this contract and any translation thereof into another 
language, the English language meaning shall control 

 
36. Contract Effective Date (CED). The effective date of the contract is the date of last 
signature by the contracting parties, or a specific date set forth in the Contract. 

 
37. Enforcement. Failure by either party to enforce any provision of this contract will not be 
deemed a waiver of future enforcement of that or any other provision. The invalidity or 
unenforceability of any provision of this contract shall not affect the other provisions hereof, 
and this contract shall be construed in all respects if such invalid or unenforceable provisions 
were omitted 

 
38. Order of Precedence. Any inconsistencies in the solicitation or contract shall be resolved 
by giving precedence in the following order: (1) Special Terms and Conditions; 

 
(2) General Terms and Conditions and Purchase Order terms; (3) solicitation provisions if this 
is a solicitation; (4) the specification/statement of work; (5) other HQ SACT documents, 
exhibits and attachments; (6) addenda to this solicitation or contract, including any license 
agreements for computer software, or other Contract agreements. 

 
39. Entire Agreement. This contract sets for the entire agreement between the parties with 
respect to the subject matter hereof, and supersedes all prior agreements or representations, 
oral or written, regarding such subject matter. HQ SACT shall not be bound by, and specifically 
objects to any term, condition, or other provision inconsistent with or in addition to any 
provision of this contract that is submitted by Contractor in any correspondence or any 
document unless HQ SACT specifically agrees to such provision in a written instrument signed 
by an authorized representative of HQ SACT. 
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